

ATTACHMENT A

County of Lake, CA



On-Going Service and Support Proposal

TruePoint Solutions	1	WWW.TruePointSolutions.Com
---------------------	---	----------------------------



Table of Contents

I. Vendor Background & Qualifications TruePoint Company History Project Understanding	3
II. TruePoint Staff	
III. Project Scope Proposed Services Time and Material Costs	4
IV. Billing Policies and Procedures	6
V. Signatures and Approvals	6

TruePoint Solutions			
	TruePoint Solutions	2	WWW.TruePointSolutions.Com



I. Vendor Background & Qualifications

TruePoint Company History

TruePoint Solutions, LLC is a privately held software and solutions company based in the Sacramento region. We bring an unparalleled level of experience designing, developing, implementing, and supporting complex government IT solutions. Our team has an average of 16+ years of public sector IT experience.

TruePoint Solutions was established in 2004 and became an Accela certified implementation partner in early 2005 and has since worked with over 100 Accela clients. Current implementation projects which TruePoint is involved in or completed include:

TruePoint Civic Platform Clients

	Cities		Cities		Counties
•	Alameda, CA	٠	Roseville, CA	•	Adams County, CO
	Atlanta, GA	•	Sacramento, CA		Arapahoe County, CO
	Asheville, NC		San Antonio, TX		Bexar County, TX
	Berkeley, CA	•	Santa Monica, CA		Boulder County, CO
	Ceres, CA		Spokane, WA	•	Buncombe County, NC
•	Clearwater, FL		Seattle, WA	•	Clackamas County, OR
	Cleveland, OH		Stockton, CA		Carroll County, MD
	Concord, CA		Sunnyvale, CA		Cobb County, GA
•	Corvallis, OR	•	Tacoma, WA		Contra Costa County, CA
•	El Paso, TX	•	Tigard, OR		Guilford County, NC
	Fort Collins, CO		Virginia Beach, VA	•	Gwinnett County, GA
•	Fremont, CA	•	Visalia, CA		Hillsborough County, FL
	Grand Rapids, MI		Walnut Creek, CA		Jackson County, OR
	Grass Valley, CA	•	Watertown, WI		King County, WA
	Hesperia, CA	•	West Sacramento, CA	•	Maricopa County, AZ
•	Indianapolis, IN		Westminster, CO	•	Marion County, IN
	Lincoln, NE	•	Yorba Linda, CA	•	Monterey County, CA
	Martinez, CA	•	Yuba City, CA		Multnomah County, OR
•	Maryland Heights, MO		Towns	•	Napa County, CA
	McAllen, TX		Elk Grove Village, IL		Nevada County, CA
	Menlo Park Fire, CA		Los Gatos, CA		Olmstead County, MN
	Meridian, ID		Paradise, CA		Pasco County, FL
	Missoula, MT		Queen Creek, AZ	•	Placer County, CA
	Moreno Valley, CA		Other Government Agencies		Pinal County, AZ
	New York City, NY	•	DC – OSSE		Pima County, AZ
•	Oklahoma City, OK		CA, Dept. of Water Resources	•	Sacramento County, CA
	Omaha, NE		CA – OSHPD	•	San Diego County, CA
	Ontario, CA		State of Massachusetts	•	San Mateo County, CA
	Palo Alto, CA		State of Montana		Santa Barbara County, CA
•	Peoria, AZ		State of New York	•	Stanislaus County, CA
•	Pleasanton, CA		TRPA-Tahoe Regional Planning Auth.		Weld County, CO
	Pleasant Hill, CA		CA State Lands Commission	•	Washoe County, NV
•	Reno, NV		City & County of Denver		Yakima County, WA
	Rochester, MN		City & County of San Francisco		



Project Understanding

TruePoint Solutions appreciates the opportunity to work with the County of Lake enhancing the utilization of your Accela products and supporting the day to day needs of your end users. The Accela Civic Platform is very feature rich and can be continually enhanced to better support your business needs. As we support your needs we will also focus on knowledge transfer of the Civic Platform product features.

II. TruePoint Staff

Maintaining the Civic Platform represents an important technology undertaking for the County. TruePoint will assign talented staff that has in-depth knowledge of your current implementation.

Keith Hobday will be the main point of contacts for this engagement and ultimately responsible for all members of the TruePoint team.

III. Project Scope

TruePoint Solutions proposes a blanket as needed support agreement to cover all/any aspects of your current Civic Platform functionality and to work with County staff to support and enhance your current functionality.

Proposed Services

Phase 0 - Before Go Live

Work can be done in parallel with current Accela contract as an anonymous consultant.

- Consult/advise County on how to get the most out of the current Accela contract. Schedule at least a weekly 1 hour meeting to review progress and provide advice.
- Review current SOW with County to verify that the County is getting everything they can from their current contract.
- Demo the concept of one Planning Entitlement record to Michalyn ASAP, This approach could be used for all planning cases except CUPA. This could combine

many of the BPT's into one record type and have Planning ready at soft go-live.

- Design and create Planning Entitlement Record, workflow, fees since it is outside the 10 record types in the contract (this can also be used to convert Permits Plus Planning data).
- Help county decide how to best convert Permits Plus Building data and create any supporting configuration.
- Help county decide how to best convert Permits Plus Grading Permit data and create any supporting configuration required.

TruePoint Solutions 4	Ļ	WWW.TruePointSolutions.Com
-----------------------	---	----------------------------



- Help county with final testing for go-live

Phase 1 - After Go Live Current Accela implementation contract is over

- Support County with post go-live activities and basic questions
- Basic cleanup of your current configuration to make screens and layouts look and function nicer for County staff
- Create Over-the-Counter (high volume) building Permit records to be used for specific basic permits (Water Heater, Reroof, etc). These permits can be created and issued form ACA once a payment merchant account is in place.
- Create additional scripts to further automate steps wherever possible
- Provide additional Training (Possible setup weekly 1.5-hour web based workshop)
- Report development and support

We can also support or lead the effort for other larger scale tasks like:

- Implementing Accela Electronic Document Review
- Implementing new Departments or Modules

Time and Material Costs

Task	Hours	Rate	Cost
As Needed/Requested Services			
Phase 0 - Services	80	\$150	\$12,000
Phase 1 - Services	200	\$150	\$30,000
Travel and Expenses as Incurred if needed including for on-site support			\$1,200
	Total Estimate		\$43,200

|--|



IV. Billing Policies and Procedures

Services time will be billed monthly as work is requested by the County. The County may terminate the services agreement at any time in writing.

If Travel is required actual travel expenses will be billed as incurred.

V. Signatures and Approvals

Both parties acknowledge that it has read this SOW, understands it and agrees to be bound by its terms and conditions. The parties agree that this Agreement cannot be altered, amended or modified, except in writing that is signed by an authorized representative of both parties.

Accepted By: County of Lake	Accepted By: TruePoint Solutions, LLC.
By:	By:
Print Name:	Print Name:
Title:	Title:
Date:	Date:

|--|