

| BASE BID | | | | Bid Ranking | | # 1 | | # 2 | | # 3 | |
|------------------------------------|--|-----------------------|---------------------------|------------------------------------|---------------------|---|---------------------|---------|-------|-----|--|
| BID ITEMS AND ESTIMATED QUANTITIES | | | | Coleman Construction, Inc | | Wylatti Resource Management | | | | | |
| BASE BID ITEM NO. | DESCRIPTION | ESTIMATED QUANTITY | UNIT OF MEASURE | 85 E. Hwy 20, Upper Lake, CA 95485 | | 1471 S. Main St. Suite D, Willits, CA 95490 | | | | | |
| | | | | \$/UNIT | TOTAL | \$/UNIT | TOTAL | \$/UNIT | TOTAL | | |
| 1 | Mobilization | LUMP SUM | LUMP SUM | N/A | \$6,600.00 | N/A | \$9,022.59 | | | | |
| 2 | Traffic Control | LUMP SUM | LUMP SUM | N/A | \$3,333.00 | N/A | \$2,730.00 | | | | |
| 3 | Bank Stabilization and Erosion Control | LUMP SUM | LUMP SUM | N/A | \$3,680.00 | N/A | \$3,214.66 | | | | |
| 4 | Levee Slope Embankment Repair and Build-Up of Subgrade | 0.3 | MILE | \$52,233.33 | \$15,670.00 | \$90,756.10 | \$27,226.83 | | | | |
| 5 | Subgrade Preparation – Full Rehabilitation (Sites 1 & 3) | 0.79 | MILE | \$31,636.07 | \$24,992.50 | \$22,289.00 | \$17,608.31 | | | | |
| 6 | Subgrade Preparation – Partial Rehabilitation (Site 2) | 0.48 | MILE | \$35,385.83 | \$16,985.20 | \$18,342.25 | \$8,804.28 | | | | |
| 7 | Purchase, Delivery, Spread, and Compaction of AB | 1.27 | MILE | \$72,875.55 | \$92,551.94 | \$65,188.00 | \$82,788.76 | | | | |
| | | | TOTAL BASE BID | | \$163,812.64 | | \$151,395.43 | | | | |