

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASURE	Bid Ranking				# 1	# 2	# 3	# 4
				Team Ghiotti Petalingua, CA 94952	Granite Construction Ukiah, CA 95482	Viking Construction Ramona, CA 92074	BridgeWay Civil Constructors, Inc. Vacaville, CA 95688				
1	FURNISH FIELD OFFICE	1	LS	\$10,500.00	\$10,500.00	\$10,000.00	\$10,000.00	\$65,000.00	\$65,000.00	\$31,130.00	\$31,130.00
2	CONSTRUCTION STAKING	1	LS	9,500.00	9,500.00	10,000.00	10,000.00	20,000.00	20,000.00	14,924.00	14,924.00
3	CONSTRUCTION AREA SIGNS	1	LS	2,300.00	2,300.00	1,700.00	1,700.00	3,000.00	3,000.00	4,340.00	4,340.00
4	TRAFFIC CONTROL SYSTEM	1	LS	10,750.00	10,750.00	19,350.00	19,350.00	30,000.00	30,000.00	9,000.00	9,000.00
5	TYPE III BARRICADE	3	EA	450.00	1,350.00	150.00	450.00	300.00	300.00	108.00	324.00
6	TEMPORARY PAVEMENT MARKING (PAINT)	91	SOFT	26.77	2,436.07	7.00	637.00	25.00	25.00	44.00	4,004.00
7	PORTABLE DELINEATOR	50	EA	53.50	2,675.00	35.00	1,750.00	100.00	100.00	5,450.00	5,450.00
8	TEMPORARY SIGNAL SYSTEM	1	LS	35,550.00	35,550.00	50,000.00	50,000.00	150,000.00	150,000.00	140,000.00	140,000.00
9	TEMPORARY RAILING (TYPE K)	120	LF	107.00	12,840.00	40.00	4,800.00	120.00	120.00	47.00	5,640.00
10	JOB SITE MANAGEMENT	1	LS	2,777.00	2,777.00	2,500.00	2,500.00	10,000.00	10,000.00	12,000.00	12,000.00
11	PREPARE WATER POLLUTION CONTROL PROGRAM	1	LS	650.00	650.00	1,000.00	1,000.00	5,000.00	5,000.00	2,800.00	2,800.00
12	TEMPORARY DIVERSION SYSTEM	1	LS	17,750.00	17,750.00	10,000.00	10,000.00	30,000.00	30,000.00	50,000.00	50,000.00
13	TEMPORARY SILT FENCE	640	LF	4.00	2,560.00	6.00	3,840.00	10.00	10.00	8.00	5,120.00
14	TEMPORARY CONCRETE WASHOUT	1	LS	3,700.00	3,700.00	500.00	500.00	10,000.00	10,000.00	2,213.00	2,213.00
15	WATER QUALITY SAMPLING AND ANALYSIS DAY	4	EA	520.00	2,080.00	486.00	1,944.00	550.00	550.00	703.00	2,812.00
16	WATER QUALITY MONITORING REPORT	2	EA	670.00	1,340.00	624.00	1,248.00	750.00	750.00	1,806.00	1,806.00
17	WATER QUALITY ANNUAL REPORT	1	EA	2,100.00	2,100.00	1,872.00	1,872.00	2,000.00	2,000.00	2,710.00	2,710.00
18	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	1	LS	5,900.00	5,900.00	5,000.00	5,000.00	20,000.00	20,000.00	12,000.00	12,000.00
19	FISH PROTECTION	1	LS	9,900.00	9,900.00	6,500.00	6,500.00	10,000.00	10,000.00	12,500.00	12,500.00
20	TEMPORARY HIGH-VISIBILITY FENCE	170	LF	15.00	2,550.00	6.50	1,105.00	10.00	10.00	6.00	1,020.00
21	CLEARING AND GRUBBING (LS)	1	LS	32,777.00	32,777.00	25,000.00	25,000.00	20,000.00	20,000.00	19,782.00	19,782.00
22	ROADWAY EXCAVATION	350	CY	89.70	31,395.00	122.00	42,700.00	250.00	250.00	119.00	41,650.00
23	STRUCTURE EXCAVATION (BRIDGE) (F)	163	CY	267.00	43,521.00	220.00	35,860.00	600.00	600.00	158.00	25,754.00
24	STRUCTURE BACKFILL (BRIDGE) (F)	81	CY	350.00	28,350.00	195.00	15,795.00	300.00	300.00	214.00	17,334.00
25	VEGETATED ROCK SLOPE PROTECTION	150	LF	66.00	9,900.00	85.00	12,750.00	45.00	45.00	31.00	4,650.00
26	ROLLED EROSION CONTROL PRODUCT (WHITE MESH)	4,120	SOFT	0.87	3,584.40	0.81	3,337.20	1.00	1.00	1.17	4,820.40
27	FIBER ROLLS	300	LF	8.25	2,475.00	7.70	2,310.00	10.00	10.00	11.00	3,300.00
28	HYDROSEED	8,820	SOFT	0.30	2,646.00	0.28	2,469.60	0.50	0.50	0.41	3,616.20
29	CLASS 2 AGGREGATE BASE (CY)	310	CY	147.75	45,602.50	110.00	34,100.00	155.00	155.00	167.00	51,770.00
30	HOT MIX ASPHALT (TYPE A)	140	TON	275.00	38,500.00	195.00	27,300.00	320.00	320.00	44,800.00	44,800.00
31	MODULAR BLOCK WALL (F)	33	LF	127.00	4,191.00	170.00	5,610.00	400.00	400.00	540.00	17,820.00
32	TEMPORARY BRIDGE	1	LS	103,950.00	103,950.00	95,000.00	95,000.00	80,000.00	80,000.00	130,000.00	130,000.00
33	TEMPORARY SHORING	1	LS	38,100.00	38,100.00	65,000.00	65,000.00	50,000.00	50,000.00	30,000.00	30,000.00
34	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	452	LF	65.00	29,380.00	305.00	137,860.00	350.00	350.00	158,200.00	360.00
35	STRUCTURAL CONCRETE BRIDGE (F)	108	CY	1,700.00	183,600.00	1,600.00	172,800.00	850.00	850.00	91,800.00	162,000.00
36	STRUCTURAL CONCRETE BRIDGE (POLYMER FIBER) (F)	94	CY	1,910.00	179,540.00	1,900.00	178,600.00	1,000.00	1,000.00	1,600.00	150,400.00
37	BAR REINFORCING STEEL (BRIDGE) (F)	45,515	LB	1.60	72,824.00	1.30	59,169.50	2.00	2.00	91,030.00	2.00
38	BRIDGE REMOVAL	1	LS	28,777.00	28,777.00	56,000.00	56,000.00	60,000.00	60,000.00	24,865.00	24,865.00
39	ROCK SLOPE PROTECTION (1/4 T. Class V. METHOD B) (CY)	150	CY	157.00	23,550.00	185.00	27,750.00	275.00	275.00	287.00	43,050.00
40	ROCK SLOPE PROTECTION (20 lb. Class I. METHOD B) (CY)	120	CY	177.00	21,240.00	175.00	21,000.00	230.00	230.00	344.00	41,280.00
41	ROCK SLOPE PROTECTION FABRIC (CLASS B)	270	SOYD	8.50	2,295.00	3.50	945.00	10.00	10.00	7.00	1,890.00
42	SURVEY MONUMENT	2	EA	1,935.00	3,870.00	900.00	1,800.00	2,500.00	2,500.00	474.00	948.00
43	FENCE (TYPE WM. METAL POST)	160	LF	48.25	7,720.00	45.00	7,200.00	25.00	25.00	65.00	10,400.00
44	REMOVE FENCE	130	LF	20.25	2,632.50	19.00	2,470.00	10.00	10.00	28.00	3,640.00
45	9" METAL GATE	1	EA	1,525.00	1,525.00	1,425.00	1,425.00	3,000.00	3,000.00	2,082.00	2,082.00
46	10" METAL GATE	1	EA	1,635.00	1,635.00	1,525.00	1,525.00	3,000.00	3,000.00	2,206.00	2,206.00
47	SALVAGE GATE	2	EA	240.00	480.00	225.00	450.00	1,000.00	1,000.00	326.00	652.00
48	RECONSTRUCT FENCE	110	LF	135.00	14,850.00	125.00	13,750.00	25.00	25.00	304.00	33,440.00
49	RECONSTRUCT GATE	2	EA	6,725.00	13,450.00	3,150.00	6,300.00	750.00	750.00	1,500.00	4,558.00
50	DELINEATOR (BRIDGE MOUNTED) (TYPE E)	2	EA	75.00	150.00	150.00	300.00	50.00	50.00	217.00	434.00
51	OBJECT MARKER (TYPE L-1)	2	EA	75.00	150.00	375.00	750.00	50.00	50.00	217.00	434.00
52	REMOVE ROADSIDE SIGN	5	EA	125.00	625.00	150.00	750.00	100.00	100.00	217.00	1,085.00
53	TRANSITION RAILING (TYPE WB-31)	2	EA	6,425.00	12,850.00	6,000.00	12,000.00	5,000.00	5,000.00	8,686.00	17,372.00
54	ALTERNATIVE FLARED TERMINAL SYSTEM	2	EA	4,275.00	8,550.00	4,850.00	9,700.00	5,000.00	5,000.00	5,789.00	11,578.00
55	CALIFORNIA ST-10 BRIDGE RAIL (F)	120	LF	440.00	52,800.00	455.00	54,600.00	300.00	300.00	504.00	60,480.00
56	PAINT TRAFFIC STRIPE (2-COAT)	560	LF	9.50	5,320.00	9.00	5,040.00	10.00	10.00	16.00	8,960.00
57	MOBILIZATION	1	LS	72,777.00	72,777.00	125,793.00	125,793.00	169,000.00	169,000.00	148,000.00	148,000.00
	TOTAL			\$1,264,590.47	\$1,399,405.30	\$1,595,135.00	\$1,595,135.00			\$1,721,611.60	

P= Partial Pay, F=Final Pay, S=Specialty Item