
MEMORANDUM OF UNDERSTANDING

BETWEEN LAKE COUNTY AND THE

HIDDEN VALLEY LAKE COMMUNITY SERVICES DISTRICT FOR THE SUBMITTAL OF A
FLOOD MITIGATION ASSISTANCE GRANT

WHEREAS, the Hidden Vattey Lake community has experienced an increasing freq uency and

severity of extreme weather events, which have intensified loca[ized ftooding impacts
associated with Putah Creek and an unaccredited levee within the Hidden Vattey Lake

subdivision.

WHEREAS, the updated 2000 Master Storm Drainage Ptan witt be devetoped into a
comprehensive Stormwater Master P[an that witt be used to enhance ftood resitience

through the identification, evatuation, and devetopment of mitigation projects and

strategies.

WHEREAS, the Lake County Water Resources Department and HVLCSD both submitted a

Notice of lntent ("NOl") to the Catifornia Office of Emergency Services ("Cat OES") in June

2026 for consideration for a Ftood Mitigation Assistance Grant ("FMA Grant") to fund 750lo of
the Project.

WHEREAS, the FMA Grant is offered under the Hazard Mitigation Grant Program ("HMGP")

administered in California by Cat OES and administered annuatty by the Federal Emergency

Management Agency ("FEMA').

This Memorandum of Understanding (MOU) is made and entered into as of the 4 day of
August, 2026, by and between Lake County Water Resource Department, a department of
Lake County ("County"), and the Hidden Va(tey Lake Community Services District
("HVLCSD"), a Catifornia speciat district, cottectivety referred to as the "parties" and
individualty as a " Pa rty."

RECITALS

WHEREAS, HVLCSD is in the process of imptementing the Hidden Vatley Lake Community
Services District Stormwater Mitigation Scoping Project ("Project"), which wi[[ utitize a

feasibitity study, consotidating att avaitable data and modeling resutts, to update the 2000

Master Storm Drainage Ptan, which HVLCSD, Hidden Vattey Lake Association, and the Lake

County Ftood ControI and Water Conservation District jointty pubtished.



WHEREAS, Cat OES contacted HVLCSD and the County to exptain that, atthough HVLCSD is

not an etigibte appticant due to its fai[ure to meet FEMA Nationat Flood lnsurance Program

("NFlP") participation requirements, the County is etigibte to appty and may submit a joint

apptication with HVLCSD for the FMA Grant program.

WHEREAS, the County has agreed to submit a joint apptication with HVLCSD for the FMA

Grant program.

WHEREAS, the purpose of this MOU is to establish the roles and responsibitities in

submitting a joint apptication for the FMA Grant program.

ln consideration of the promises, terms, conditions, and covenants contained herein, the

parties to the MOU hereby agree as fo[[ows:

1. Recitats lncorporated. The foregoing recitats are hereby incorporated by reference.

2. Description of the Project. The Prolect witt utitize a feasibitity study to update the

2000 Master Storm Drainage Ptan, which witt be devetoped into a comprehensive

Stormwater Master Ptan to enhance tocaI ftood resitience through the identification,
evaluation, and development of mitigation projects and strategies. Except as

otherwise provided herein, HVLCSD witt imptement a[[ aspects of the Project as

detaited in the FMA Grant NOl, attached to this MOU as Exhibit A and incorporated

herein by reference.

3. Locat Cost Share. HVLCSD shatt be responsib[e for providing the required Match

Commitment forthe FMA Grant as described in ExhibitA. ln no event shattthe County

be responsibte for any portion of the Match Commitment for the FMA Grant. Prior to
the County's acceptance of the FMA Grant, HVLCSD shatt provide assurances to
FEMA that HVLCSD possesses sufficient funds to meet its obtigation to provide the

required Match Commitment. Shoutd HVLCSD fait to provide sufficient assurances

to FEMA, the County may dectine to accept the FMA Grant and terminate this MOU

with 1 5 days' written notice to HVLCSD.

4. Maintenance. HVLCSD shatt be responsib[e for maintainingthe Project forthe period

of time required by the FMA Grant, as described in Exhibit A. ln no event shatl the
County be responsib[e for maintaining or contributing funding toward the
maintenance of the Project.

5. Party Responsibilities. Subject to the requirements of the FMA Grant, the County
witt be the recipient and managerforthe FMA Grant. Responsibitities of HVLCSD and

the County wil[ be as designated in the tabte betow, or as otherwise jointty agreed to
by HVLCSD and the County through an amendment to this MOU.



Project Element Def ined Roles and Responsibitities
EnvironmentaI Review County witt act as the lead agency responsib[e for

ensuring comptiance with at[ environmentaI taws and
regulations appticabte to the Project (e.9., CEQA,
NEPA).

Engineering HVLCSD witt act as the responsible entity for preparing
att Pretiminary and FinaI Engineering drawings and
Ptans, Specif ications, and Estimates ("PS&E")
associated with the Project.

Grant Management -
Reimbursement Funding

County witt act as the responsib[e entity associated
with Grant Reimbursement, inctuding receiving and
distributing FMA Grant funds. HVLCSD witt provide the
County with the necessary invoices and other
documentation required for reimbursement under the
FMA Grant. County witt, in turn, detiver this information
to cat oES to initiate reimbursement of funds. Upon
receiving reimbursement funding, County witt provide
the funds to HVLCSD within 30 business days.

Grant Management -
Reporting

County wi[[ act as the responsibte entity associated
with Grant Reporting requirements, inctuding project
ctoseout. HVLCSD witt provide County with att
required documentation pursuant to the FMA Grant
reporting requirements. County witt, in turn, be
responsibte for submitting att reporting associated
with the FMA Grant to the funding entity.

Cost Share Requirement HVLCSD witt act as the responsibte entity associated
with Grant Cost Share Requirements. County wi[[
submit required documentation on behatf of HVLCSD
pursuant to this requirement.

Responses to Requests for
lnformation (RFl)

HVLCSD witt be responsibte for responding to any RFls

associated with the Proiect as it pertains to the FMA
Grant.

6. Cost Reimbursement. The HVLCSD sha[[ be sole[y responsibte for advance funding

the costs of the Project (inctuding any retention amounts withhetd by Cat OES untit
finaI completion of the Project and acceptance by FEMA), subject to reimbursement

through the FMA Grant. ln the event any cost reimbursement requests are disatlowed

fottowing the exhaustion of applicabte appeals procedures, HVLCSD shatt be solety

responsibte for the disaltowed costs.

7. Administrative Expenses. To reimburse the Countyfor the costs of administration of

the FMA Grant, Parties agree that County is to receive 3% of the ad ministrative/grant



management-retated funding under the FMA grant. County's administrative costs

shatt be inctuded in the Parties' joint FMA grant app[ication and, if awarded, allocated

and reimbursed in accordance with the terms and conditions of the FEMA grant

agreement and appticabte federaI requirements.

8. Records. Parties shatt keep and maintain att tedgers, books of account, invoices,

vouchers, canceted checks, and other records and documents evidencing or retating

to this MOU for a minimum period of three years (or for any longer period required by

taw) from the date of final reimbursement to HVLCSD under this MOU. With timety

notice to HVLCSD, County and Cat OES may inspect and audit such books and

records, inctuding source documents, to verify att charges, payments and

reimbursab[e costs under this MOU. ln accordance with Catifornia Government Code

section 8546.7, the Parties acknowtedge that this MOU, and performance and

payments under it, are subject to examination and audit by the Catifornia State

Auditor for three years fotlowing finaI payment under the MOU.

9. lndemnification. To the furthest extent altowed under State [aw, each Pa rty shatt

defend, indemnify, and hold harmtess each of the other Parties, their officers,

employees, and agents from any and att tiabitity, toss, penatty, expense (inctuding

reasonable attorneys' fees), or claims for injury or damages arising out of the
performance of this MOU but onty in proportion to and to the extent such tiabitity, toss

expense, attorney's fees, or claims for injury or damages are caused by or resutt from

the negtigent or intentional acts or omissions by the indemnifying Parties. This

provision shat[ survive the termination or expiration of this MOU.

10. Communication and Reporting. Parties shatt at a[[ times maintain regutar

communication, inctuding regu[ar status meetings on the progress of the actions

contemptated under this MOU. Parties shatt have a duty to communicate any

information that is relevant to the actions contemplated under this MOU to the other
Party.

11. Notices. Any notice, demand, invoice or other communication required or permitted

to be given under this Agreement must be in writing and delivered either (a) in person,

(b) by prepaid, first ctass U.S. mait, (c) by a nationally-recogn ized commercia[
overnight courier service that guarantees next day delivery and provides a receipt, or
(d) by emait with conf irmed receipt. Such notices, etc. shatt be addressed as foltows:

TO THE COUNTY:

Attn: Pawan Upadhyay
Director
Lake County Water Resource Department



255 N. Forbes Street, RM.309
Lakeport, CA 95453
Pawa n.Upadhllay@LaXeOounlyCA.gav
707-263-2344

TO THE HVLCSD:

Attn: Pau[ Kettey

GeneraI Manager

19400 Hartmann Rd

Hidden Vattey Lake, CA 95467
pketley@hvtHVLCSD.org

707-987-9201

Notice given as above witt be deemed given (a) when detivered in person, (b) three

days after deposited in prepaid, first c[ass U.S. mait, (c) on the date of detivery as

shown on the overnight courier service receipt, or (d) upon the sender's receipt of an

email from the other party confirming the detivery of the notice, etc. Any party may

change its contact information by notifying the other party of the change in the

manner provided above.

12. Resotution of Disputes. lf a dispute arises relating to this MOU, the Parties shatl first
attempt to resotve it through informat discussions involving both Parties. Either Party

may convene such discussions by written notice, and each Pa rty shat[ reasonabty

accommodate the other Pa rty with respect to scheduting. lf the dispute is not

resotved in this manner within thirty (30) days from the date one Party first contacts

the other to commence informaI discussions hereunder, either Party may submit the

matter to mediation by providing written notice to the other Party. The cost of such

mediation shatt be borne equatty by the Parties.

13. Governing Law. This MOU must be construed according to its fair meaning and as if
prepared by both Parties. This MOU must be construed in accordance with the taws

of the State of California. The county and federal district court where County's off ice

is located shatt be venue for any state and federaI court titigation concerning the

enforcement or construction of this MOU.

14. Comptiance with Laws. At[ actions contemptated in this MOU shatt be performed in

comptiance with att appticabte federat, state and locat laws and regulations.

15. Conf identiatity. Each Party sha[[ treat any confidentiaI information disctosed by the

other Pa rty during the course of this MOU as strictty confidentiat and shatl not

disctose such information without prior written consent, except as may be required



by appticabte taw, inctuding, but not timited to, the Pubtic Records Act. lf a third party

demands disctosure of any confidentiaI information from Parties, the party receiving

the demand sha[[ promptty inform the other party of it and Parties shalt consutt and

mutua[[y determine a response to the demand.

16. Severabitity. lf any provision of this MOU is found by any court or other legat authority,

or is agreed upon by the Parties, to be in conftict with any law or regulation, then the

confticting provision shat[ be considered nut[ and void but the remainder of this MOU

shatt be severabte and shatl continue in futl force and effect.

17. Entire Agreement. This MOU and any amendments to it constitute the entire MOU

between the Parties concerning the subject matter hereof. This MOU may onty be

amended by a written document signed by the parties.

18. Counterparts. Parties agree that this MOU may be executed and detivered in
counterparts which, when taken together, shatt constitute a futty-executed

document. ln addition, this MOU may be executed via etectronic pdf transmission,

and any such pdf signature shatt be deemed to be an originat signature.

19. Effective Date. This MOU shatt be eftective upon execution by both Parties.

20. Contract Administrator. The County officer or employee with responsibitity for
administering this MOU is Pawan Upadhyay, Director of Water Resources, or

SU CCESSO T

21. Term and Termination. This MOU shall become effective as of the Effective Date and

shatl remain in effect until a[[ actions contemptated by this MOU have been

compteted, unless eartier terminated in accordance with this Section. This MOU may

be terminated onty (i) by the Parties' mutual written agreement or (ii) by a Pa rty for the

other Party's materiat breach of this MOU. A Party atteging a material breach shat[
provide the breaching Pa rty with written notice describing the breach in reasonab[e

detait. The breaching Pa rty shatt have 15 days after receipt of such notice to cure the

breach. lf the breach is not cured within the 15-day cure period, the non-breaching

Party mayterminate this MOU upon written notice to the breaching Pa rty. ln the event

of an earty termination, the Parties shatl cooperate in good faith to comptete any
pend ing su bm issions or other obtigations contemptated u nder this MOU to the extent
reasona bty practicabte.

22. Approvat of MOU. This MOU must be approved by the respective governing bodies of
the District and the County prior to its execution by the Parties. The foregoing MOU is

hereby consented to and authorized by the County and

HVLCSD.



Lako County, Watoa Rosourcos Ogpartment

Dated 2026

Signature

Name

Hiddon Valley Lake Cornmunity Services District

Oated

Signature

Name

Approval as to Folm

County Counsel

Lloyd Guintivano

By.

Sr O€puty Counset

Nacole Johnson
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Subapplicant Type

UEI

Hidden Valley Lake Community Services
District

County

PMJGF026A8A8

Lake Coun9

Linda Rosas-Bill

6D6t2026

Capability and Capacity Building (C&CB)

Flood

F|PS 033-00000

NOi Status

NOi information

Subapplication Type

Hazad

Prolecl Type

HMA Program

Project Scoping

FMA

ProjecuPlan lnformation

Prolec? Plan Title Hidden Valley Lake Communaty Services
District Stormwater Mitagation Scoping
Prqecl

County

Region

Zip Code

Brief Summary

Lake

Coastal

95453

The Hidden Valley Lake community is

adjacent to Putah Creek and an
unaccredited levee. The increased
frequency and intensity of extreme
weather events has exacerbated
damage caused by localized floodang
The Stormwater Mitigation Scoping
Project will increase resilience to
flooding by developing a prioritized
mitigation plan. The fiGt step includes
the possible formation of a partnership of
key stakeholders to incorporate a
community-wide mitigation strategy ln
the final step, a feasibility study will
c,onsolidate all available data and
modeling results and finalize a

Stormwater Master Plan update Thrs will
consolidate all flndings and help
prioritize mitigation actions that will
direclly support flood reduction to NFIP-
insured properties and enhance
community ff ood resistance

PA-o0003822

F$A 2024

Linda

FMA

Seojin Choi

Rosas-Bill

Address lnformation

StreetAddEss 255 N. Forbes Street

City Lakeport

State CA



ActivityLocation 38.47,11,N 122"33,A'|W

Previous Subapplication lnformation

Subapplication Nu
previously submitted?

Project number of
prevrous submission
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has authority?

Work StartedAuthority

Physical project work No
already started?

Subapplicant rs No
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Planning studies or
feasibility reports?

Design documenb fcr
this projecl?

ls activity repair or
maintenance?

Natonal Flood
lnsurance Program

(NFrP)

Prolect mitigate
Severe Repetitive

Loss

Describe the problem
to bs mitigaGd

Solution Description

Projecl Duration (in
Months)

36

PrO"ruu sly Sulrmrll!
under this Program

lf yes, identify fle
Federal Entity

Descriptron ofwork
started/completed

Entity Responsible
For Operation

Hidden Valley Lake Community Services
District

ilitigation is
dependent on

lfyes, what rs
available?

lf yes, what is
available?

ls there increased
level of protection?

Structures rncluded in
subapplication

Yes

Lower portions of the Hidden Valley Lake community are in the Special Flood Zone Hazard Area and have
been plagued with flooding for the last several decades These floods have caused extensive damage to the
Hidden Valley Lake Community Services District's (HVLCSD) water and wastewater infrastructure - most
notably in 2006, 2009,2017, and 2019 - and threaten public health and safety by causing service
rnterruptions and lntroducing to the community sewer-inundated floodwaters Due to Putah Creek's proximity
to critical infrastructure, including State Route 29, there is also concern that tlooding in this both this area and
immediately surrounding areas could disrupt trafflc systems and isolate certain populations. Water quality is
also threatened by flooding since contaminated stormwaters eventually find theirway back into the
ecosystem and into water storage reseruoirs. One of these reseNoirs includes Lake Berryessa which
supplies potable water for a significant number of people

Conlusion over on how to address flooding in this area exists because levee ownership is shared by several
entities and there is currently no public or private partnership that exists to address the whole community
approach. Also, the current Stormwater Master Plan (the Master Storm Drainage Plan of 2000) is outdated
and lacks current problem identification and solutions

Mitigation actions include both organizing interested parties and updating the Stormwater Master Plan (which
as currently titled the Master Storm Drainage Plan).

Clear methods of communication and partnerships must be tormed between stakeholders and local
landowners/entities if proper stormwater management is to occur amongst the several landowners. This

Problem Statement

Yes

No

No

No

060090

Rspetitive Loss(RL)

VVhat is the mitigation
action?



Protection From
Futuro Natural

Hazards

lmplem€ntation Plan
For Mitigation

Do you have
documented past

damage/loss?

Do you have data on
the extent of nsk?

should occur early on in the projecl because it will ancrease community resilience and provide a strong
foundation for determining potential mitigation actions. Such relationships will be developed in conjunclion
with the initiation of an updated engineering study and revision to the current Stormwater Master Plan This
updated Stormwater Master Plan will rnclude a feasibility study, alternatives analysis, and an implementation
plan which will prioritize the most effective and optimal mitigation actions based on both the District's and the
overall partnership's prioritization matrix. Eventually, the Master Plan will facilitate the development of
technically sound, environmentally compliant, and shovel-ready designs that can be implemented through
future funding opportunities

The formation of community partnerships will form a foundation for future flood prevention actrvities by
designating proper roles and responsibilities. Currently, such partnerships are lacking and impacting overall
mitigation efforts which are fragmented

The benefits of the Master Plan alone before any mitigation actions are implemented include that the
community can plan and begin to financially prepare for the mitigation activities and perform any simple
activities immediately (if any are available). Once the recommendations of the Master Plan are implemented,
the rmprovements will mitigate against allfloods in the project benefitting area. This includes protection from
both current and future ffood incidents, ideally up to a 1oo-year flood event level.

Potential partners and stakeholders will be prompted to form a working partnership This team willwork
together to procure an expert engineenng firm in the field of stormwater mitigation. Expected deliverables for
the contracted firm include an updated Stormwater Master Plan that includes a feasibility study altematives
analysis, and an implementation plan. To maximize benefits, the Master Plan will provide both green and
grey infrastructure solutions at the appropriate scale and properly size infrastruclure and improvement plans
for the appropriate hydrologic unit (HU). lf the budget allows, the most beneficial aclions will be designed to a
650/0 level

What is the 0o/o
percentage level of

design?

lfyes, whatis
available?

lfyes, what is
available?

Non-Federal Cct
Share

$150,000.00

ls this
p

project
hased?

Benefit Cost Analysis

Activity Cost

TotalActiv(y Cost $500,000 00

$450,000 00

75.O%
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Subapplicant Match

Sourca of
subapplicant match

25 0%

ln-kind services, cash

FederalRequest
Share

Percentage of Federal
Request Share

Local Hazard iritigation Plan lnformation

Does your entity have Yes
an active LHMP?

LHMP Development
Status

Created By

Applications
AP-02339

Adopted

Linda Rosas-Bill, 512712026, 1:47 ?M

LHMP Approval Date 1213112026

Activity in Mitigation
Plan

Yes

Contact Roles

Last Modafied By Seojin Choi, 6/'1512026, 7:51 AM

Phase Determination

ls (are all) Project No
Site(s) identified?

No


