EPIDENDIO CONSTRUCTION, Inc.

P.O. Box 452 Lower Lake, California 95457 (707) 994-5100 License #637395

Proposal Submitted To: SUFYAN HAMOUDA	Phone	Date April 24, 2022
		April 24, 2023
Street 9586 HWY CA-29	Job Name	1
City, State and Zip Code Lower Lake, California 95457	Job Location 9586 HWY CA-29	
Architect NONE	Date of Plans none	Job Phone
A 4" SEWER LATERAL BY DIRECT SIDE OF HWY-29 IS PROX 10 FEE BULDING IS WITH A CLEAN OUT INCLUSIONS: SUPERVISION, MOBILIZATION, DIBORE 10" DR11 CASTING PIPE, FEXCAVATION, SEWER CONNECT 3 CLEANOUTS, 2 CHRISTY BOXE EXCLUSIONS: PERMITS AND FEES OF ANY AND MAN HOLE, CAMERA INSPECTION EASEMENT SURVEY, TESTING OF DESIGN, ENGINEERING, CALCUL	ttes for the following: E OF COST, AND NOT A TION BORE UNDER CA-2 ET DEEP, WITH CLEAN (AT A DEPTH NOT TO E) IRECTIONAL BORING USE AND INSTALL 6" PI TIONS TO EXISTING, BAG S, MINOR TRAFFIC CON O ALL KINDS N, MAJOR TRAFFIC CON OR INSPECTION, SOIL AN ATIONS OR CONFORMI	CEED 3 FEET. ESTIMATE of COST: \$96,355.00 PE INSIDE WITH CASTING SPACERS CKFILL AGGREGATE AND COMPACTION ITROL NTROL NALYIS NG THERETO
Payment to be made as follows: 100 % IN FULL UPON SATISFACT		
All material is guaranteed to be as specified. All work to be completed workmanlike manner according to standard practices. Any alteratic deviation from above specifications involving extra costs will be executed upon written orders, and will become an extra charge over and above estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.	d in a on or d only e the Signature Note: withdrawn by us	1
Acceptance of proposal The above printereby accepted. You are authorized to do the work specified. Payment will be made as outlined above. Date of acceptance:	ces, Signature Signature	