AGREEMENT BETWEEN THE COUNTY OF LAKE AND
SCS FIELD SERVICES FOR THE LANDFILL GAS COLLECTION SYSTEM, OPERATION,
MONITORING, MAINTENANCE AND AIR COMPLIANCE REGULATORY REPORTING
SERVICES AT THE EASTLAKE LANDFILL IN LAKE COUNTY, CALIFORNIA

This Agreement is made and entered into this day of , 2021, by
and between the County of Lake, hereinafter referred to as “COUNTY”, and SCS Field Services,
hereinafter referred to as “CONTRACTOR”.

WHEREAS, COUNTY has identified the need for professional services for the gas
collection system at the Eastlake Landfill; and

WHEREAS, COUNTY solicited bids for said services and CONTRACTOR was the only
respondent; and

WHEREAS, CONTRACTOR warrants that it is specially trained, experienced, and
competent to perform such services;

NOW, THEREFORE, it is mutually agreed by the parties as follows:

L.
CONTRACTOR’S RESPONSIBILITIES

A. CONTRACTOR shall perform the services described in Exhibit “A”, attached hereto and
incorporated herein by this reference hereinafter called Scope of Work. In the event of a
conflict between this Agreement and Exhibit “A”, the provisions of this Agreement shall
control.

B. Time of Beginning and Completion of Services: Work on the PROJECT shall begin no later
than five (5) calendar days after CONTRACTOR's receipt of a COUNTY issued Notice to
Proceed. CONTRACTOR shall perform services within the times or by the dates provided in
Exhibit “A”, which by reference is made a part hereof, except that, if applicable, the schedule
may be adjusted to reflect any delay in issuance of the Notice to Proceed, or other delay
factors not subject to CONTRACTOR control.

C. CONTRACTOR's lead personnel and those of its subcontractors that will be associated with
the services provided pursuant to this agreement shall be those designated in Exhibit “A”,
attached hereto and incorporated herein. At no time shall CONTRACTOR replace project
personnel or subcontractor(s) unless previously approved in writing by COUNTY.

D. If during the term of this agreement the CONTRACTOR discovers any errors, inconsistencies,
or omissions in the CONTRACTOR’s documents, CONTRACTOR shall promptly notify the
County Project Manager, in writing, of the possible error, inconsistency or omission.

Il
COUNTY'S RESPONSIBILITIES

The COUNTY's responsibilities will include the payment for the CONTRACTOR's services and the
time period within which payment must be made. Additionally, the COUNTY may agree to provide
certain information, documents, work space, and/or materials.
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. COUNTY Furnished Data: COUNTY will provide to CONTRACTOR all data in COUNTY's
possession relating to CONTRACTOR's services on the PROJECT.

. Access to Facilites and Property: COUNTY will make its facilities accessible to
CONTRACTOR as required for CONTRACTOR's performance of its services. COUNTY will
be responsible for all acts of COUNTY's personnel.

. Advertisements, Permits, and Access: Unless otherwise agreed to in the Scope of Services,
COUNTY will obtain, arrange and pay for all advertisements for bids; permits and licenses
required by local, state, or federal authorities; and land, easements, rights-of-way, and access
necessary for CONTRACTOR's services.

. Timely Review: COUNTY will examine CONTRACTOR's studies, reports, sketches, drawings,
specifications, proposals, and other documents; obtain advice of an attorney, insurance
counselor, accountant, auditor, bond and financial advisors, and other CONTRACTORSs as
COUNTY deems appropriate; and render in writing decisions required by COUNTY in a timely
manner.

. Prompt Notice: COUNTY will give prompt written notice to CONTRACTOR whenever COUNTY
observes or becomes aware of any development that affects the scope or timing of
CONTRACTOR's services, or of any defect in the work of CONTRACTOR.

If during the term of this agreement the COUNTY discovers any errors, inconsistencies or
omissions in the contract documents, the County Project Manager shall promptly notify the
CONTRACTOR, in writing, of the possible error, inconsistency or omission.

. Environmental Clearances: COUNTY will be responsible for all environmental clearances.

. Asbestos or Hazardous Substances and Indemnification: To the maximum extent permitted by
law, COUNTY will indemnify CONTRACTOR and CONTRACTOR's officers, employees,
subcontractors, and affiliated corporations from all claims, damages, losses, and costs,
including, but not limited to, attorney’s fees and litigation or dispute resolution expenses arising
out of or relating to the presence, discharge, release, or escape of hazardous substances,
contaminants, or asbestos on, under, or from the PROJECT.

1.
CONTRACTOR'S REPORT AND/OR MEETINGS

. The CONTRACTOR shall submit progress reports at least once a month. The report should
be sufficiently detailed for the COUNTY's Project Manager to determine if the
CONTRACTOR is performing to expectations or is on schedule, to provide communication
of interim findings and to afford occasions for airing difficulties or special problems
encountered so remedies can be developed.

. The CONTRACTOR's Project Manager shall communicate with the COUNTY's Project
Manager as needed to discuss progress on the project(s).

Iv.
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SUBCONTRACTORS

A. Subcontractors

1.

Nothing contained in this Agreement or otherwise, shall create any contractual relation
between the COUNTY and any subcontractors, and no subcontract shall relieve the
CONTRACTOR of his/her responsibilities and obligations hereunder. The
CONTRACTOR agrees to be as fully responsible to the COUNTY for the acts and
omissions of its subcontractors and of persons either directly or indirectly employed by
any of them as it is for the acts and omissions of persons directly employed by the
CONTRACTOR. The CONTRACTOR's obligation to pay its subcontractors is an
independent obligation from the COUNTY's obligation to make payments to the
CONTRACTOR.

The CONTRACTOR shall perform the work contemplated with resources available within
its own organization; and no portion of the work pertinent to this contract shall be
subcontracted without written authorization by the COUNTY’s Contract Manager, except
that, which is expressly identified in the approved Cost Proposal.

Any subcontract in excess of $25,000, entered into as a result of this Agreement, shall
contain all the provisions stipulated in this Agreement to be applicable to subcontractors.

CONTRACTOR shall pay its subcontractors within forty five (45) calendar days from
receipt of each payment made to the CONTRACTOR by the COUNTY.

Any substitution of subcontractors must be approved in writing by the COUNTY’s
Contract Manager in advance of assigning work to a substitute subcontractor.

B. Prompt Payment of Funds Withheld to Subcontractors

1.

The COUNTY shall hold retainage from the prime CONTRACTOR and shall make
prompt and regular incremental acceptances of portions, as determined by the
COUNTY, of the contract work, and pay retainage to the prime CONTRACTOR based
on these acceptances. The prime CONTRACTOR, or subCONTRACTOR, shall return
all monies withheld in retention from a subCONTRACTOR within 30 days after receiving
payment for work satisfactorily completed and accepted including incremental
acceptances of portions of the contract work by the COUNTY. Federal law (49
CFR26.29) requires that any delay or postponement of payment over 30 days may take
place only for good cause and with the COUNTY'’s prior written approval. Any violation of
this provision shall subject the violating prime CONTRACTOR or subCONTRACTOR to
the penalties, sanctions and other remedies specified in Section 7108.5 of the Business
and Professions Code. These requirements shall not be construed to limit or impair any
contractual, administrative, or judicial remedies, otherwise available to the prime
CONTRACTOR or subCONTRACTOR in the event of a dispute involving late payment
or nonpayment by the prime CONTRACTOR, deficient subCONTRACTOR performance,
or noncompliance by a subcontractor. This provision applies to both DBE and non-DBE
prime CONTRACTOR and subCONTRACTORS.
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2. Any subcontract entered into as a result of this Agreement shall contain ali of the
provisions of this section.

V.
COMPENSATION AND TERMS OF PAYMENT

Payment to CONTRACTOR will be made as follows:

A

Invoices and Time of Payment: Monthly invoices will be issued by CONTRACTOR for all
services performed under this AGREEMENT. Invoices shall reference the project title and shall
provide a breakdown of percentage of work completed by project phase. Invoices are due and
payable upon receipt. Invoices shall be mailed to the Public Services Department at the
following address:

County of Lake

Public Services Department
333 Second St.

Lakeport, California 95453

Upon satisfactory completion of services enumerated in ARTICLE | herein, the final payment of
any balance will be due upon receipt of the final invoice. The final invoice should be submitted
within 60-calendar days after completion of the CONTRACTOR'’s work.

Interest: Interest at the rate of 1-1/2% per month, or that permitted by law if lesser, will be
charged on all past-due amounts starting thirty (30) days after receipt of invoice and required
documentation. Payments will first be credited to interest and then to principal.

In the event of a disputed or contested billing, only that portion so contested will be withheld
from payment, and the undisputed portion will be paid. COUNTY will exercise
reasonableness in contesting any bill or portion thereof. No interest will accrue on any
contested portion of the billing until mutually resolved.

If COUNTY fails to make payment in full to CONTRACTOR for services within sixty (60)
days of the date due for any uncontested billing, CONTRACTOR may, after giving seven (7)
days written notice to COUNTY, suspend services under this AGREEMENT until paid in full,
including interest. In the event of suspension of services, CONTRACTOR will have no
liability to COUNTY for delays or damages caused COUNTY because of such suspension of
services.

Compensation: The COUNTY agrees to pay CONTRACTOR an annual sum not-to-exceed
one hundred six thousand dollars ($106,000.00), including cost of labor and expenses, to
perform the professional services provided by this agreement and as presented in Exhibit
“A” attached hereto and incorporated herein. Total payments to CONTRACTOR shall not
exceed the stipulated sum, including the estimated expenses for each task described
therein, without prior written authorization by COUNTY and formal Amendment to this
Agreement.

TERM

This Agreement shall commence on the date hereinabove entered into and shall terminate on
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June 30, 2022, unless earlier terminated as hereinafter provided. This term may be extended
an appropriate period of time in case of unavoidable delays and for consideration of
corresponding warranted adjustments in payment by modification of this agreement as hereafter
provided.

VL.
DUE PERFORMANCE - DEFAULT

Each party to this Agreement undertakes the obligation that the other’s expectation of receiving
the performance due under the terms of this Agreement will not be impaired. Upon the
occurrence of any default of the provisions of this Agreement, a party shall give written notice of
said default to the party in default. If the party in default does not cure the default within ten (10)
days of the date of that notice (i.e. the time to cure) then such party shall be in default. The time
to cure may be extended at the discretion of the party giving notice. Any extension of time to
cure shall be in writing executed by both parties and must specify the reason(s) for the
extension and the date the extension of time to cure expires.

Notice given under this provision shall specify the alleged default and the applicable Agreement
provision and shall demand that the party in default perform the provisions of this Agreement
within the applicable time period. No such notice shall be deemed a termination of this
Agreement, unless the party giving notice so elects in that notice, or so elects in a subsequent
written notice after the time to cure has expired.

VIl
TERMINATION

This Agreement may be terminated as follows:
A. By mutual written consent of the parties; or

B. By COUNTY or Director of Public Services upon thirty (30) days written notice to
CONTRACTOR.

Upon termination prior to the full and satisfactory completion of CONTRACTOR's performance
under this Agreement, COUNTY shall not be liable to pay CONTRACTOR the total
compensation set forth in Article V of this Agreement, but CONTRACTOR shall be paid an
amount which bears the same ratio to the total compensation as the services actually performed
bear to the total services of the CONTRACTOR covered by this Agreement. Upon termination of
this contract, ownership and title to all reports, documents, plans, specifications, and estimates
produced as part of this contract will automatically be vested in the COUNTY, and no further
agreement will be necessary to transfer ownership to the COUNTY.

If this agreement is terminated by COUNTY as a result of alleged negligence, errors or
omissions by CONTRACTOR in the performance of its services under this agreement,
COUNTY shall have the right to withhold payment due in an amount that is in proportion to the
amount found to arise from CONTRACTOR'’S negligence, errors or omissions. The proportioned
amount shall be withheld until settlement or adjudication.

IX.
INSURANCE
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CONTRACTOR shall not commence work under this Agreement until he has obtained all the
insurance required herein, certificates of insurance have been submitted to COUNTY, and said
insurance has been approved by COUNTY. The certificates of insurance shall contain a
provision that coverage afforded under the policies will not be cancelled until at least thirty (30)
days prior written notice has been given to COUNTY, ten (10) days’ notice if cancellation is due
to nonpayment of premium.

CONTRACTOR shall not allow any subcontractor to commence work on his subcontract until
the insurance required of the subcontractor has been obtained.

Any failure of CONTRACTOR to maintain the insurance required by this provision, or to comply
with any of the requirements of this provision, shall constitute a material breach of the entire
Agreement. COUNTY shall not be responsible for any premiums or assessments on the policy.

Certificates evidencing the issuance of the following insurance shall be filed with COUNTY
within ten (10) days after the date of execution of this Agreement by CONTRACTOR and prior
to commencement of work hereunder.

A. Compensation Insurance. CONTRACTOR shall procure and maintain, at
CONTRACTOR'’s own expense during the term hereof, Workers’ Compensation Insurance
and Employer’s Liability Insurance as required by the State of California, for all employees
to be engaged in work. In any case of such work sublet, CONTRACTOR shall require
subcontractor similarly to provide Employer's Liability Insurance and Workers’
Compensation Insurance for all of the latter's employees to be engaged in such work,
unless such employees are covered by the protection afforded by CONTRACTOR’s
Workers’ Compensation Insurance and Employer’s Liability Insurance. Employer’s Liability
Insurance shall be in an amount not less than One Million Dollars ($1,000,000.00) per
occurrence.

B. Commercial General Liability. CONTRACTOR shall procure and maintain, at
CONTRACTOR'’s own expense during the term hereof, upon himself and his employees at
all times during the course of this Agreement, Commercial General Liability Insurance
(Occurrence Form CG 0001, or its equivalent) for bodily injury, personal injury, and broad
form property damage, in an amount of not than One Million dollars ($1,000,000.00)
combined single limit coverage per occurrence, including but not limited to endorsements for
the following coverages: Personal and advertising injury, Premises-operations, Products and
completed operations, Blanket contractual, and Independent CONTRACTOR's liability. If
such policy includes an aggregate limit, such aggregate limit shall be at least double the per
occurrence limit required herein.

C. Automobile Liability Insurance. CONTRACTOR shall procure and maintain, at
CONTRACTOR'’s own expense during the term hereof, Comprehensive Automobile Liability
Insurance, both bodily injury and property damage, on owned, hired, leased, and non-owned
vehicles used in connection with CONTRACTOR’s business in an amount not less than One
Million Dollars ($1,000.000.00) combined single limit coverage per occurrence.

E Subcontractors. CONTRACTOR shall include all subcontractors as insured under the
aforesaid policies or shall furnish separate certificates and endorsements to the COUNTY
for each subcontractor which shall be subject to review and approval by COUNTY. All
insurance coverages for subcontractors shall be subject to each of the requirements
hereinabove and contain the additional insured endorsements required of CONTRACTOR
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described with particularity hereinbelow.

. Additional Insured Endorsement. The Commercial General Liability and Automobile
Liability Insurance must each contain, or be endorsed to contain, the following provision:

The COUNTY, its officers, officials, employees, and designated agents are to be covered as
additional insureds and shall be added in the form of an endorsement to CONTRACTOR's
insurance on Form CG 20 10 11 85, or its equivalent. CONTRACTOR shall not commence
work under this Agreement until he has had delivered to COUNTY the Additional Insured
Endorsements required herein. This provision is not intended to extend to construction
contractors contracted by the COUNTY to perform the work of improvement.

Coverage shall not extend to any indemnity coverage for the active negligence of the
additional insured in any case where an agreement to indemnify the additional insured
would be invalid under subdivision (b) of California Civil Code Section 2782.

. Other Insurance Provisions. For any claims related to the work performed under this
Agreement by CONTRACTOR, the CONTRACTOR’s Commercial General Liability
insurance coverage shall be primary insurance as to the COUNTY, its officers, officials,
employees, designated agents and appointed volunteers. Any insurance or self-insurance
maintained by COUNTY, its officers, officials, employees, designated agents or appointed
volunteers shall be in excess of the CONTRACTOR's insurance and shall not contribute with
it.

Any deductibles or self-insured retentions must be declared to and approved by COUNTY.
At the option of COUNTY, either CONTRACTOR shall reduce or eliminate such deductibles
or self-insurance retentions as they apply to COUNTY or CONTRACTOR shall provide a
financial guarantee satisfactory to COUNTY guaranteeing payment of losses and related
investigations, claim administration, and defense and defense-related expenses.

Insurance coverage required of CONTRACTOR under this Agreement shall be placed with
insurers with a current A.M. Best rating of no less than A: VII.

Insurance coverage in the minimum amounts set forth herein shall not be construed to
relieve the CONTRACTOR for liability in excess of such coverage, nor shall it preclude
COUNTY from taking other action as is available to it under any other provision of this
Agreement or applicable faw. Failure of COUNTY to enforce in a timely manner any of the
provisions of this section shall not act as a waiver to enforcement of any of these provisions
at a later date.

if any insurance coverage required by this Agreement is provided on a “Claims Made”,
rather than “occurrence” form, CONTRACTOR agrees to maintain required coverage for a
period of three (3) years after the expiration of this Agreement (hereinafter, “Post Agreement
Coverage”) and any extensions thereof. CONTRACTOR may maintain the required Post
Agreement Coverage by renewal or purchase of prior acts or tail coverage. This
subprovision is contingent upon Post Agreement Coverage being both available and
reasonably affordable in relation to the coverage provided during the term of this
Agreement. For purposes of interpreting this requirement, a cost not exceeding 100% of the
last annual policy premium during the term of this Agreement in order to purchase prior acts
or tail coverage for Post Agreement Coverage shall be deemed to be reasonable.
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COUNTY shall include a provision in its contract with the general contractor hired to perform
the work of improvement a provision requiring that the general contractor and all of its
subcontractors maintain general liability insurance of not less than $1,000,000 and that such
insurance include the COUNTY, its officers, officials, employees, designated agents,
appointed volunteers and SCS Environmental CONTRACTORs and Contractors, as
additional insured.

X.
INDEMNIFICATION - HOLD HARMLESS

Each Party shall indemnify and hold the other harmless against all actions, claims, demands,
and liabilities and against all losses, damage, cost, expenses, and attorney's fees, to the extent
of the indemnifying party’s own negligent acts and/or omissions, recklessness, or willful
misconduct which caused said claim, demand, liability, loss, damage, cost expense, and/or
attorney's fees.

This provision shall not extend to any claim, demand, liability, loss, damage, cost, expenses,
and/or attorney's fees covered by the insurance of either party.

CONTRACTOR'’s obligations under this Section shall survive the termination of the Agreement.

Xl.
CONTRACTOR’S WARRANTIES

CONTRACTOR hereby makes the following representations and warranties:

A. Standard of Care. CONTRACTOR represents that it is specially trained, licensed,
experienced, and competent to perform all the services, responsibilities, and duties specified
herein and that such services, responsibilities, and duties shall be performed, whether by
CONTRACTOR or designated subCONTRACTORS, in a manner according to generally
accepted practices of the CONTRACTOR's or subCONTRACTOR’s profession.

If COUNTY determines that any of CONTRACTOR’s work is not in accordance with such
level of competency and standard of care, COUNTY, in its sole discretion, shall have the
right to do any or all of the following: (a) require CONTRACTOR to meet with COUNTY to
review the quality of the work and resolve matters of concern; (b) require CONTRACTOR to
correct the work at no additional charge to generally accepted standards and practices of
the engineering profession; (c) terminate this Agreement pursuant to the provisions of Article
VII; or (d) pursue any and all other remedies at law or in equity.

Assigned Personnel:

1. CONTRACTOR shall assign only competent personnel to perform work hereunder. In
the event that at any time COUNTY, in its sole discretion, desires the removal of any
person or persons assigned by CONTRACTOR to perform work hereunder,
CONTRACTOR shall remove such person or persons immediately upon receiving
written notice from COUNTY.

2. Any and all persons identified in this Agreement or any exhibit hereto as the project

manager, project team, or other professional performing work hereunder are deemed by
COUNTY to be key personnel whose services were a material inducement to COUNTY
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to enter into this Agreement. CONTRACTOR shall not remove, replace, substitute, or
otherwise change any key personnel without the prior written consent of COUNTY

3. In the event that any of CONTRACTOR's personnel assigned to perform services under
this Agreement become unavailable due to resignation, sickness or other factors outside
of CONTRACTOR’s control, CONTRACTOR shall be responsible for timely provision of
adequately qualified replacements.

. Non-Discrimination in Employment. In the performance of the work authorized under this
Agreement, CONTRACTOR shall not unlawfully discriminate against any qualified worked
because of race, religious creed, color, sex, sexual orientation, national origin, ancestry,
physical disability, mental disability, medical condition, marital status, or age.

CONTRACTOR shall, in all solicitations or advertisements for employees placed by or on
behalf of the CONTRACTOR, state that all qualified applicants will receive consideration for
employment without regard to race, color, creed religion, sex, sexual orientation, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, or
age.

. Adherence to Applicable Disability Law. CONTRACTOR shall be responsible for knowing
and adhering to the requirements of Section 504 of the Rehabilitation Act of 1973, the
Americans with Disabilities Act, (42 U.S.C. Sections 12101, et seq.). California Government
Code Sections 12920 et seq., and all related state and local laws.

. HIPAA Compliance. CONTRACTOR will adhere to Titles 9 and 22 and all other applicable
Federal and State statutes and regulations, including the Health Insurance Portability and
Accountability Act of 1996 (HIPAA) and will make his best efforts to preserve data integrity
and the confidentiality of protected health information.

. Safety Responsibilities. CONTRACTOR will adhere to all applicable CalOSHA
requirements in performing work pursuant to this Agreement. CONTRACTOR agrees that
in the performance of work under this Agreement, CONTRACTOR will provide for the safety
needs of its employees and will be responsible for maintaining the standards necessary to
minimize health and safety hazards.

. Interest of CONTRACTOR. CONTRACTOR hereby covenants that he has, at the time of
the execution of this Agreement, no interest, direct or indirect, and that he shall not acquire
any interest in

the future, direct or indirect, which would conflict in any manner or degree with the
performance of services required to be performed under this Agreement. CONTRACTOR
further covenants that in the performance of this work, no person having such interest shall
be employed.

. Covenant Against Contingent Fees. The CONTRACTOR warrants that he/she has not
employed or retained any company or person, other than a bona fide employee working for
the CONTRACTOR, to solicit or secure this Agreement, and that he/she has not paid or
agreed to pay any company or person, other than a bona fide employee, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or
resulting from the award or formation of this Agreement. For breach or violation of this
warranty, the COUNTY shall have the right to annul this Agreement without liability or at its
discretion to deduct from the Agreement price or consideration, or otherwise recover, the full
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amount of such fee, commission, percentage, brokerage fee, gift, or contingent fee.

H. Laws to be observed. CONTRACTOR will comply with all laws, regulations, orders, and
decrees applicable to the PROJECT. Indemnify and defend the COUNTY against any claim
or liability arising from the violation of a law, regulation, order, or decree by CONTRACTOR
or your employees. Immediately report to the Contract Manager a discrepancy or
inconsistency between the Contract and a law, regulation, order, or decree.

If the COUNTY incurs any fines or penalties because of CONTRACTOR’s failure to comply
with a law, regulation, order, or decree, the COUNTY will deduct the amount of the fine or
penalty.

Immediately notify the Contract Manager, if a regulatory agency requests access to the job
site or to records. Submit a list of documents provided to the agency and issued
enforcement actions.

Xil.
ASSIGNMENT

CONTRACTOR shall not assign any interest in this Agreement and shall not transfer any
interest in the same without the prior written consent of COUNTY, except that claims for money
due or to become due the CONTRACTOR from COUNTY under this Agreement may be
assigned by the CONTRACTOR to a bank, a trust company, or other financial institution without
such approval. Written notice of any such transfer shall be furnished promptly to the COUNTY.
Any attempt at assignment of rights under this Agreement except for those specifically
consented to by both parties or as stated above shall be void.

Xiil.
INDEPENDENT CONTRACTOR

It is specifically understood and agreed that, in the making and performance of this Agreement,
CONTRACTOR is an independent CONTRACTOR and is not an employee, agent or servant of
COUNTY. CONTRACTOR is not entitled to any employee benefits. COUNTY agrees that
CONTRACTOR shall have the right to control the manner and means of accomplishing the
result contracted for herein.

CONTRACTOR is solely responsible for the payment of all federal, state, and local taxes,
charges, fees, or contributions required with respect to CONTRACTOR and CONTRACTOR’s
officers, employees, and agents who are engaged in the performance of this Agreement
(including without limitation, unemployment insurance, social security, and payroll tax
withholding).

XIV.
MODIFICATION

A. This Agreement may only be modified by a written amendment thereto, executed by both
parties. However, matters concerning scope of services which do not affect the agreed
price may be modified by mutual written consent of CONTRACTOR and COUNTY executed
by the Director of Public Services.
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B. CONTRACTOR shall only commence work covered by an amendment after the amendment
is executed and notification to proceed has been provided by the COUNTY's Project
Manager.

C. There shall be no change in the CONTRACTOR's Project Manager or members of the
project team, as listed in the Cost Proposal which is a part of this contract, without prior
written approval by the COUNTY's Project Manager.

XV.
ATTORNEYS FEES AND COSTS

If any action at law or in equity is necessary to enforce or interpret the terms of this Agreement,
the prevailing party shall be entitled to reasonable attorney's fees, costs, and necessary
disbursements in addition to any other relief to which such party may be entitled.

XVI.
OWNERSHIP OF DATA

A. Upon completion of all work under this contract, ownership and title to all reports,
documents, plans, specifications, and estimates produced as part of this contract will
automatically be vested in the COUNTY, and no further agreement will be necessary to
transfer ownership to the COUNTY. The CONTRACTOR shall furnish the COUNTY all
necessary copies of data needed to complete the review and approval process.

B. It is understood and agreed that all calculations, drawings and specifications, whether in
hard copy or machine-readable form, are intended for one-time use in the construction of
the project for which this contract has been entered into.

C. The CONTRACTOR is not liable for claims, liabilities, or losses arising out of, or connected
with the modification, or misuse by the COUNTY of the machine-readable information and
data provided by the CONTRACTOR under this agreement; further, the CONTRACTOR is
not liable for claims, liabilities, or losses arising out of, or connected with, any use by the
COUNTY of the project documentation on other projects, for additions to this project, or for
the completion of this project by others, except only such use as many be authorized in
writing by the CONTRACTOR.

D. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain
all of the provisions of this Article.

XVIl.
RETENTION OF RECORDS / AUDIT

For the purpose of determining compliance with Public Contract Code 10115, et seq. and Title
21, California Code of Regulations, Chapter 21, Section 2500 et. Seq., when applicable, and
other matters connected with the performance of the contract pursuant to Government Code
10532, the CONTRACTOR, subcontractors and the COUNTY shall maintain all books,
documents, papers, accounting records, and other evidence pertaining to the performance of
the contract, including but not limited to, the costs of administering the contract. All parties shall
make such materials available at their respective offices at all reasonable times during the
contract period and for three (3) years from the date of final payment under the contract. The
state, the State Auditor, the COUNTY, FHWA or any duly authorized representative of the
federal government shall have access to any books, records, and documents of the
CONTRACTOR that are pertinent to the contract for audits, examinations, excerpts, and
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transactions, and copies thereof shall be furnished if requested.
Subcontracts in excess of $25,000 shall contain this provision.

XVIII.
JURISDICTION AND VENUE

This Agreement shall be construed in accordance with the laws of the State of California and
the parties hereto agree that venue of any action or proceeding regarding this Agreement or
performance thereof shall be in Lake County, California. CONTRACTOR waives any right of
removal it might have under California Code of Civil Procedure Section 394.

XIX.
NO THIRD-PARTY BENEFICIARIES

Nothing contained in this Agreement shall be construed to create, and the parties do not intend
to create, any rights in or for the benefit of third parties.

XX.
SEVERABILITY

If any provision of this Agreement is held to be unenforceable, the remainder of this Agreement
shall be severable and not affected thereby.

XXI.
NON-APPROPRIATION

In the event COUNTY is unable to obtain funding at the end of each fiscal year for professional
engineering services required during the next fiscal year, COUNTY shall have the right to
terminate this Agreement, without incurring any damages or penalties, and shall not be
obligated to continue performance under this Agreement. To the extent any remedy in this
Agreement may conflict with Article XVI of the California Constitution or any other debt limitation
provision of California law applicable to COUNTY, CONTRACTOR hereby expressly and
irrevocably waives its right to such remedy.

XXII.
CONFIDENTIALITY OF DATA

A. All financial, statistical, personal, technical, or other data and information relative to the
COUNTY’s operations, which is designated confidential by the COUNTY and made
available to the CONTRACTOR in order to carry out this contract, shall be protected by the
CONTRACTOR from unauthorized use and disclosure.

B. Permission to disclose information on one occasion or public hearing held by the COUNTY
relating to the contract, shall not authorize the CONTRACTOR to further disclose such
information or disseminate the same on any other occasion.

C. The CONTRACTOR shall not comment publicly to the press or any other media regarding
the contract or the COUNTY’s actions on the same, except to the COUNTY’s staff,
CONTRACTOR'’s own personnel involved in the performance of this contract, at public
hearings, or in response to questions from a Legislative committee.
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D. The CONTRACTOR shall not issue any news release or public relations item of any nature
whatsoever regarding work performed or to be performed under this contract without prior
review of the contents thereof by the COUNTY and receipt of the COUNTY'’s written
permission.

E. Any subcontract, entered into as a result of this contract, shall contain all of the provisions of
this Article.

F. All information related to the construction estimate is confidential and shall not be disclosed
by the CONTRACTOR to any entity, other than the COUNTY.

XXIil.
NATIONAL LABOR RELATIONS BOARD CERTIFICATION

In accordance with Public Contract Code, Section 10296, the CONTRACTOR hereby states
under penalty of perjury that no more than one final unappealable finding of contempt of court
by a Federal court has been issued against the CONTRACTOR within the immediately
preceding two-year period because of the CONTRACTOR’s failure to comply with an order of a
Federal court that orders the CONTRACTOR to comply with an order of the National Labor
Relations Board.

XXIV.
NON-DISCRIMINATION

A. During the performance of this Agreement, CONTRACTOR and its subcontractors shall not
unlawfully discriminate, harass or allow harassment, against any employee or applicant for
employment because of sex, race, color, ancestry, religious creed, nation origin, physical
disability (including HIV and AIDS), mental disability, mental condition (cancer), age (over
40), marital status, and denial of family care leave. CONTRACTORSs and subcontractors
shall insure that the evaluation and treatment of their employees and applicants for
employment are free of such discrimination and harassment. CONTRACTORs and
subcontractors shall comply with the provisions of the Fair Employment and Housing Act
(Government Code, Section 12900.0 et seq.) and the applicable regulations promulgated
thereunder (California Code of Regulations, Title 2, Section 7285.0 et seq.). The applicable
regulations of the Fair Employment and Housing Commission implementing Government
Code, Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of the California Code of
Regulations are incorporated into this contract by reference and made a party hereof as if
set forth in full. CONTRACTOR and it subcontractors shall give written notice of their
obligations under this clause to labor organizations with which they have a collective
bargaining or other agreement.

B. The CONTRACTOR shall include the non-discrimination and compliance provisions of this
clause in all subcontracts to perform work under this contract.

C. CONTRACTOR shall comply with Title VI of the Civil Rights Act of 1964, as amended.
Accordingly, 49 CFR 21 through Appendix C and 23 CFR 710.405(b) are applicable to this
contract by reference.

XXV.
DISPUTES
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. Any dispute, other than audit, concerning a question of fact arising under this contract that is
not disposed of by agreement shall be decided by a committee consisting of the COUNTY's
Contract Manager and Department Head, who may consider written or verbal information
submitted by the CONTRACTOR.

. Not later than 30 days after completion of all deliverables necessary to complete the plans,

specifications and estimate, the CONTRACTOR may request review by the COUNTY
GOVERNING BOARD of unresolved claims or disputes, other than audit. The request for
review will be submitted in writing.

. Neither the pendency of a dispute, nor its consideration by the committee will excuse the
CONTRACTOR from full and timely performance in accordance with the terms of this
contract.

. COUNTY shall not withhold amounts from the CONTRACTOR’s compensation to impose a
penalty or liquidated damages on CONTRACTOR, or to offset sums requested by or paid to
contractors for the cost of changes in the Work unless CONTRACTOR agrees. In the event
of a dispute arising from a Change Order for which the County contends CONTRACTOR is
responsible, the COUNTY may withhold fees from the CONTRACTOR equal to the value of
that portion of the Change Order directly caused by CONTRACTOR'S alleged errors or
omissions which fell below the standard of care or ten percent (10%) of CONTRACTOR'’S
total fees, whichever is lesser. Thereafter, COUNTY and CONTRACTOR agree to meet in
good faith within 30 days of the disputed Change Order issue arising and to negotiate and
resolve any fee dispute arising from alleged error or omission. If good faith negotiations do
not resolve the dispute, COUNTY and CONTRACTOR shall enter into voluntary mediation
(fees to be split equally) to work to resolve any fee dispute arising from alleged error or
omission.

XXVLI.
SAFETY

. The CONTRACTOR shall comply with OSHA regulations applicable to CONTRACTOR
regarding necessary safety equipment or procedures. The CONTRACTOR shall comply
with safety instructions issued by the COUNTY Safety Officer and other COUNTY
representatives. CONTRACTOR personnel shall wear hard hats and safety vests at all times
while working on the construction project site.

. Pursuant to the authority contained in Section 591 of the Vehicle Code, the COUNTY has
determined that such areas are within the limits of the project and are open to public traffic.
The CONTRACTOR shall comply with all of the requirements set forth in Divisions 11, 12,
13, 14, and 15 of the Vehicle Code. The CONTRACTOR shall take all reasonably
necessary precautions for safe operation of its vehicles and the protection of the traveling
public from injury and damage from such vehicles.

. Any subcontract entered into as a result of this contract, shall contain all of the provisions of
this Article.

. CONTRACTOR must have a Division of Occupational Safety and Health (CAL-OSHA)
permit(s), as outlined in California Labor Code Sections 6500 and 6705, prior to theinitiation
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of any practices, work, method, operation, or process related to the construction or
excavation of trenches which are five feet or deeper.

XXVII.
STATEMENT OF COMPLIANCE

The CONTRACTOR's signature affixed herein, and dated, shall constitute a certification under
penalty of perjury under the laws of the State of California that the CONTRACTOR has, unless
exempt, complied with, the nondiscrimination program requirements of Government Code
Section 12990 and Title 2, California Administrative Code, Section 8103.

XXVIIl.
CONFLICT OF INTEREST

A. The CONTRACTOR shall disclose any financial, business, or other relationship with
COUNTY that may have an impact upon the outcome of this contract, or any ensuing
COUNTY construction project. The CONTRACTOR shall also list current clients who may
have a financial interest in the outcome of this contract, or any ensuing COUNTY
construction project, which will follow.

B. The CONTRACTOR hereby certifies that it does not now have, nor shall it acquire any
financial or business interest that would conflict with the performance of services under this
agreement.

C. Any subcontract in excess of $25,000 entered into as a result of this contract, shall contain
all of the provisions of this Article.

D. The CONTRACTOR hereby certifies that neither CONTRACTOR, nor any firm affiliated with
the CONTRACTOR will bid on any construction contract, or on any contract to provide
construction inspection for any construction project resulting from this contract. An affiliated
firm is one, which is subject to the control of the same persons through joint-ownership, or
otherwise.

E. Except for subcontractors whose services are limited to providing surveying or materials
testing information, no subcontractor who has provided design services in connection with
this contract shall be eligible to bid on any construction contract, or on any contract to
provide construction inspection for any construction project resulting from this contract.

XXVIIl.
REBATES, KICKBACKS OR OTHER UNLAWFUL CONSIDERATION

The CONTRACTOR warrants that this contract was not obtained or secured through rebates
kickbacks or other unlawful consideration, either promised or paid to any COUNTY employee.
For breach or violation of this warranty, COUNTY shall have the right in its discretion; to
terminate the contract without liability; to pay only for the value of the work actually performed;
or to deduct from the contract price; or otherwise recover the full amount of such rebate,
kickback or other unlawful consideration.

XXIX.
PROHIBITION OF EXPENDING COUNTY STATE OR FEDERAL FUNDS FOR LOBBYING

A. The CONTRACTOR certifies to the best of his or her knowledge and belief that:
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1. No state, federal or [ocal agency appropriated funds have been paid, or will be paid by-
or-on behalf of the CONTRACTOR to any person for influencing or attempting to
influence an officer or employee of any state or federal agency; a Member of the State
Legislature or United States Congress; an officer or employee of the Legislature or
Congress; or any employee of a Member of the Legislature or Congress, in connection
with the awarding of any state or federal contract; the making of any state or federal
grant; the making of any state or federal loan; the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
state or federal contract, grant, loan, or cooperative agreement.

2. If any funds other than federal appropriated funds have been paid, or will be paid to any
person for influencing or attempting to influence an officer or employee of any federal
agency; a Member of Congress; an officer or employee of Congress, or an employee of
a Member of Congress; in connection with this federal contract, grant, loan, or
cooperative agreement; the CONTRACTOR shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

B. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by Section 1352, Title 31, US. Code.
Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

C. The CONTRACTOR also agrees by signing this document that he or she shall require that
the language of this certification be included in all lower-tier subcontracts, which exceed
$100,000, and that all such sub recipients shall certify and disclose accordingly.

XXX.
CONTINGENT FEE

The CONTRACTOR warrants, by execution of this contract that no person or selling agency has
been employed, or retained, to solicit or secure this contract upon an agreement or
understanding, for a commission, percentage, brokerage, or contingent fee, excepting bona fide
employees, or bona fide established commercial or selling agencies maintained by the
CONTRACTOR for the purpose of securing business. For breach or violation of this warranty,
the COUNTY has the right to annul this contract without liability; pay only for the value of the
work actually performed, or in its discretion to deduct from the contract price or consideration, or
otherwise recover the full amount of such commission, percentage, brokerage, or contingent
fee.

XXXI.
AUDIT REVIEW PROCEDURES

A. Any dispute concerning a question of fact arising under an interim or post audit of this
contract that is not disposed of by agreement, shall be reviewed by the COUNTY’s CHIEF
FINANCIAL OFFICER.

B. Not later than 30 days after issuance of the final audit report, the CONTRACTOR may
request a review by the COUNTY’s CHIEF FINANCIAL OFFICER of unresolved audit
issues. The request for review will be submitted in writing.

C. Neither the pendency of a dispute nor its consideration by the COUNTY will excuse the
CONTRACTOR from full and timely performance, in accordance with the terms of this
contract.
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XXXIl.
EVALUATION OF CONTRACTOR

The CONTRACTOR's performance will be evaluated by the COUNTY. A copy of the evaluation
will be sent to the CONTRACTOR for comments. The evaluation together with the comments
shall be retained as part of the contract record.

XXXIII.
NOTICES

All notices that are required to be given by one party to the other under this Agreement shall be
in writing and shall be deemed to have been given if delivered personally or enclosed in a
properly addressed envelope and deposited with the United States Post Office for delivery by
registered or certified mail addressed to the parties at the following addresses, unless such
addresses are changed by notice, in writing, to the other party.

COUNTY of Lake SCS Field Services
333 Second St 4730 Enterprise Way Suite A
Lakeport, California 95453 Modesto, CA 95356
Attn: Lars Ewing, Public Services Director Attn: Arthur E. Jones, Vice President
XXXIV.
PROVISIONS

This Agreement shall be governed by the laws of the State of California. It constitutes the entire
Agreement between the parties regarding its subject matter. This Agreement supersedes all
proposals, oral and written, and all negotiations, conversations or discussions heretofore and
between the parties related to the subject matter of this Agreement.

COUNTY and CONTRACTOR have executed this Agreement on the day and year first written
above.

COUNTY OF LAKE: SCS Field Services;:
Chair, Board of Supervisors Arthur E Jones, SCS Field Services

Vice President

ATTEST: CAROL J. HUCHINGSON APPROVED AS TO FORM:
CLERK OF THE BOARD ANITA L. GRANT
OF SUPERVISORS County Counsel P
A ;/ /{/
By: By: AN

]
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EXHIBIT A

Environmental Consultants 4730 Enterprise Way 209 545-8490
and Contractors Suite A FAX 209 545-8391
Modesto, CA 95356 Www.scsengineers.com

SCS FIELD SERVICES

July 7, 2021
Proposal Number 07217101.00

Mr. Kris Byrd

Landfill Manager

County of Lake

Public Services Department
333 Second Street
Lakeport, California 95463

Subject: Proposal for Landfill Gas (LFG) Collection System, Operation, Monitoring,
Maintenance and Reporting Services at the Eastlake Municipal Landfill, Lake
County, California

Dear Mr. Byrd:

In response to your recent request, SCS Field Services (SCS) is pleased to submit the following
Scope of Work, Assumptions and Conditions, and Compensation for the subject services. The
Scope of Work has been provided to operate, monitor and maintain (OM&M) of the LFG collection
system, extraction wells, probes and structure monitoring, at the Eastlake Sanitary Landfill located
in Lake County, California. The scope of work, described below, is based on the permit
requirements issued by the Lake County Air Quality Management District (LCAQMD) and the AB
32 Landfill Methane Rule (LMR) requirements. The OM&M service petiod will be from July 1,
2021 through June 30, 2022. SCS understands that County personnel will be checking the LFG flare
and collection system during weeks we are not on-site.

SCOPE OF WORK

SCS will operate, monitor, maintain and perform the necessary reporting services for the facilities
such that operational goals established by the County, regulatory compliance established by the
LCAQMD Authority to Construct (A/C 2013-14) and the LMR are met. The work scope detailed
herein will become effective upon authorization by the County. SCS proposes to divide the
necessary services into the following categories:

* Task 1 —Routine Monthly Operation, Monitoring, Maintenance and Reporting
e Task 2 — Non-Routine Repair and Maintenance Services
Task 3 — Surface Emissions Testing
e Task 4 — Surface Emissions Re-testing
e Task 5 — Surface Emissions Reporting
e Task 6 —Flare Stack Emissions Testing
e Task 8 — Annual LFG Throughput Reporting
¢ Task 8 — Annual Landfill Methane Rule Reporting
¢ Task 9 — Annual Greenhouse Gas Reporting
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TASK 1 — ROUTINE OPERATION, MONITORING, MAINTENANCE
AND REPORTING

SCS will provide labor, equipment, and instrumentation to implement the following routine
operation, monitoring, and maintenance program for the LFG collection and control system
(GCCS):

Monitoring
Monthly

Once per month, the Blower/Flare Station (BFS) will be monitored. Data will be collected,
recorded and stored in SCS Etools® Management System for the following:

e Date, time and monitoring personnel

e  Meteorological conditions (i.e. wind velocity, barometric pressure, ambient
temperature, weather conditions, etc.)

e  Extraction blower operating inlet/outlet temperatures and pressures

e  Methane, oxygen, carbon dioxide, and balance gas concentrations at flare inlet

e Flare exit gas temperature

e LFG flow rate to flare

e  Flare combustion louver and flow control valve positions

e  Supply air pressures to BFS components and condensate handling systems (where
applicable)

e  Check air compressors and oil level (where applicable)

e  Check pilot ignition system propane storage tank level.

Operation
Monthly

Once each month, the LFG extraction vertical and horizontal wells and BFS total flow will be
monitored and adjusted as required/needed to help control LFG migration, odors and to meet
specific site permit and regulatory agency requirements and conditions. In addition to the
parameters below, SCS will document testing protocols and instrumentation calibration. Data will
be collected, recorded and stored in SCS Etools® Management System for the following:

e  Meteorological conditions (i.e., wind velocity, barometric pressure, ambient
temperature, weather conditions, etc.)

e LFG temperature and flow

e  Wellhead and Lateral Pipeline vacuum/static pressure (where applicable)

e  Methane, oxygen, carbon dioxide and balance concentrations
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Once each month, main pipeline access ports (where applicable) will be tested for pressure and LFG
composition. The results will also be stored in SCS Etools® Management System and analyzed for
long-term trends (i.e. pressure drops indicating possible condensate blockages, breakage, etc.).

Quartetly

Once per quarter, the perimeter compliance gas probes will be tested and data retained for inclusion
into SCS Etools® Management System as required by the Local Enforcement Agency and Title 27
of the CCR. Test parameters will include the following:

e Date, time and monitoring personnel,

e Meteorological conditions (i.e., wind velocity, barometric

e Pressure, ambient temperature, weather conditions, etc.)

e Static pressure,

e Methane, oxygen, carbon dioxide and nitrogen (balance) gas concentrations

Once each quarter, the on-site building will be monitored in accordance with Title 27 of the
California Code of Regulations (CCR). In addition to the below parameters, SCS will document
testing protocols and instrument calibration, locations of area readings equal to or in excess of 1.25
percent by volume in air will be recorded (and appropriate County personnel notified immediately)
along with the following:

e Date, time and monitoring personnel meteorological conditions (i.e., wind
velocity, barometric pressure, ambient temperature, weather conditions, etc.)
e Methane and oxygen gas concentrations

Once per quarter, SCS personnel will perform calibration and verify functionality of the on-site
structure methane sensors located in the scale house and maintenance facilities. SCS will calibrate
the Sierra Monitor Sensors in accordance with the manufactures recommendations.

Maintenance
Monthly

Once each month, condensate traps/sumps (including pumps, air supply lines, pump cycle counters
etc.) will be checked and observed for proper operation.

Once each month, the operation of LFG control system blowers, flame arresters, flares (including
burner heads), well field, condensate sumps/pumps, and chart recorder media will be observed and
checked for the following:

e  Proper operation

e  Accessibility

o  Vandalism

e  Malfunctions
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Once each month, active/inactive blower operation will be rotated.
Once each month, chart recorder media will be downloaded and changed if needed
Quarterly

e  Once each quarter, all the alarm signals (i.e. blower failure, flame failure, low/high
temperature, etc.) will be simulated for proper operation and notification (if applicable).

e  Once each quarter, the blowers (and electrical motor) bearings will be lubricated in
accordance with the manufacturers’ specifications.

e  Once each quarter, the flame arrester will be observed and checked.

Reporting
Monthly

Once each month, SCS will prepare a detailed report for the County containing the data collected,
equipment calibration logs, recommendations and a summary of activities performed on the project
during the reporting period. Reports will be submitted to the County before the 25th of each month.

TASK 2 - NON-ROUTINE REPAIR AND MAINTENANCE SERVICES
Non-routine services consist of, but not limited to items such as:

e Call out by the Blower/Flare Station automatic alarm notification system or County

personnel.

e Repair of main header line breaks (resulting in no gas flow).

e Repair or replacement of broken valves, flex hoses and condensate pumps.

e Repair of above or below grade LFG and condensate piping.

e Extension of LFG extraction wells/relocation of collection system piping.
Non- routine service will be performed subsequent to notification and authorization from County

personnel. In addition, SCS staff would respond to emergency conditions, as needed, 24 hours per
day, 7 days per week.

TASK 3- INTEGRATED AND INSTANTANEOUS SURFACE EMISSIONS
MONITORING

Quarterly integrated SEM (and instruments utilized) will be performed in accordance with LMR
requirements. SCS will perform integrated monitoring over the landfill surface area in the required
50,000 square foot grid patterns. Monitoring will be performed in accordance with the approved

4
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alternatives for field work following rainfall and shall be performed when the average wind speed is
less than 5 miles per hour and the instantaneous wind speed remains under 10 miles per hour (unless
an alternative for wind speed is accepted by LCAQMD). A portable wind station with recording
capabilities will be set up prior to monitoring to verify meteorological conditions are maintained.
Integrated monitoring will be performed concurrently with the instantaneous monitoring and will be
performed on paths of approximately 25 or 100 feet apart over the landfill surface within the
prescribed 50,000 square foot grid pattern. Monitoring will be performed with the detector inlet
held within 3 inches above the ground surface. Grid locations exceeding 25 ppmv observed during
integrated testing will be recorded and marked on the surface grid monitoring plan map, which shall
be submitted to the County. Any locations exceeding 200 ppmv will be recorded using GPS
coordinates. In addition, any locations exceeding the 500 ppmv limit will be recorded GPS
coordinates. These locations will then be docwmented into a site drawing (or land(ill surfuce or
GCCS repairs. During these activities, the landfill cover/surface will be visually inspected for
integrity, breaches, or erosion.

Pressurized Pipe and Component Leak Monitoring

Quarterly leak monitoring (and instruments utilized) will be performed in accordance with LMR
regulatory requirements. SCS will perform landfill gas pressurized pipe and component leak
monitoring at the flare station. Monitoring will be performed with the detector inlet held one half of
an inch from pressurized pipe and associated components. Any locations exceeding 500 ppmv will
be recorded, tagged and submitted to the County for repairs if needed.

If monitoring indicates no exceedances after four consecutive quarters then monitoring
spacing can be increased to 100 foot spacing. If any exceedances are detected during the
quarterly monitoring and cannot be remediated or repaired within 10 calendar days will
result in a return to quarterly monitoring of the landfill on 25 foot spacing. In addition, any
exceedances detected during any compliance inspections will result in a return to monitoring
of the landfill on 25 foot spacing.

TASK 4 — FOLLOW UP EXCEEDANCE MONITORING

Instantaneous and Integrated monitoring

Within 10 calendar days from an initial integrated or instantaneous exceedance, 25 and 500 ppmv,
respectively, SCS will mobilize to the site (following remediation or repairs) and perform re-
monitoring in accordance with monitoring procedures described in Task 3. If re-monitoring results
indicatc no cxceedance then no further follow up monitoring is required.

If the re-monitoring results indicate a second exceedance within 10 calendar days, SCS will
mobilize to the site (following remediation or repairs) and perform re-monitoring in accordance
with monitoring procedures described in Task 3. If re-monitoring results indicate no exceedance
then no further follow up monitoring is required.

If the re-monitoring results indicate a third exceedance the County must install a new or
replacement LFG extraction well as determined to achieve compliance within 120 calendar days
5
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from the third exceedance. SCS will mobilize to the site (following new or replacement well
installation) and perform re-monitoring in accordance with monitoring procedures described in Task
3. If re-monitoring results indicate no exceedance then no further follow up monitoring is required.

Pressurized Pipe and Component Leak Monitoring

Within 10 calendar days from an initial pressurized pipe or component 500 ppmv exceedance, SCS
will mobilize to the site (following remediation or repairs and perform re-monitoring in accordance
with monitoring procedures described in Task 3 to verify repairs were successful.

TASK 5 — SEM REPORTING

A detailed written report summarizing the results of monitoring activities will be provided to the
County within 30 days of the surface emissions testing event. A draft report and documents will be
delivered to the County for review. Final deliverables will incorporate County comments and be
prepared in a format that could be submitted to regulatory agencies.

TASK 6 — FLARE STACK EMISSIONS SOURCE TESTING

SCS will provide labor equipment, subcontractor and materials to perform the annual engineering
source test to comply with LCAQMD Permit number AC-2013-14. As required, prior to the test
date, SCS will provide the LCAQMD and the County with the source test protocol, procedures and
analysis for review and approval.

Prior to submittal of the test report SCS will perform a review of the test results and report for
accuracy and will note any potential compliance issues.

TASK 7 —ANNUAL LFG THROUGHPUT REPORTING

SCS will compile and provide to the County data for inclusion in the 2021 LFG Throughput
Worksheet to the LCAQMD. The throughput report data would be compiled and calculated from
the existing monitoring data SCS maintains for the Site and from annual source test data provided
by the County. Data compiled and calculated by SCS would include:

e GCCS operating hours

¢ Volume of LFG collected

¢ Volatile organic compound (VOC) collection rate

e VOC release rate

e Methane collection rate

e Methane release rate

e LFG flow rate

o Non-methane organic compound NMOC) emission rate

The County will provide other data required by the throughput form, including:
e The waste placement rate by month

6
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e A Statement of Compliance with permit conditions
e Quantity and type of non-LFG fuel used

A draft report will be completed 1 to 2 weeks prior to the submittal deadline, and SCS will submit
the final report prior to the deadline

TASK 8 ~ANNUAL CALIFORNIA LANDFILL METHANE RULE
REPORTING

Annual Reports must include the following information:

. General site information,

. Total volume of LFG collected for the year (reported in standard cubic feet (scf),

. Average composition of LFG collected over the reporting period (reported in percent
methane and percent carbon dioxide by volume),

. Gas control device type, installation, rating, fuel type, and total LFG combusted in each

control device,
. Date GCCS installed,

. Percent methane destruction efficiency,

. Volume and composition of gas shipped off-site,

. Type and amount of supplemental fuels burned with the LFG,
. Recent topographic map, and;

. All required monitoring data.

Note that the LCAQMD has been delegated by the California Air Resources Board (CARB) to
administer the LMR. SCS will compile the required data into a report in a format suitable for
submittal to LCAQMD. SCS will provide a draft of the report to County for review. This scope
includes one round of review and revision. After incorporating the County’s comments, SCS will
finalize and submit to the LCAQMD.

A draft report will be completed 1 to 2 weeks prior to the submittal deadline of March 15, and SCS
will submit the final report prior to the deadline

TASK 9 —ANNUAL GREENHOUSE GAS REPORTING

The County is required to report GHG emissions under the federal mandatory reporting rule (MRR).
We are including in this proposal a task for completing the reporting for each calendar year
inventory reporting which will be due on March 31 of the following year.
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Annual Reporting Requirements

Annual Reports must include the following information:

. General site information

. Total volume of LFG collected (reported in standard cubic feet (scf),
. Average methane fraction of LFG collected over the reporting period,
. GCCS uptime and description,

. Waste placement history,

. General stationary combustion emissions,

. Site capacity and closure information,

. Cover types,

. GCCS extent, and;

. Waste depths.

Assuming we receive advance authorization from the County, SCS will begin work on this
assignment in February of each year. A draft inventory will be completed 1 to 2 weeks prior to the
submittal deadline of March 31 and provided in an Excel file. With County’s approval of the draft
report, SCS will generate a computer-readable file suitable for upload to the EPA’s reporting
software and submit the final report prior to the deadline.

ASSUMPTIONS AND CONDITIONS

Assumptions and Conditions for the Scope of Work are provided in Attachment A.
COMPENSATION

The compensation for this work is shown in Attachment B. As requested, SCS has provided our
budgets for one year. Our Standard Fee Schedule which will be used for any time and materials

tasks for non-routine or other undefined work is shown in Attachment C.

Please feel free to contact either of the undersigned if you have any questions. We are committed to
providing you the best service.

Very truly yours,
/} -
LA Ondin Durormede
Arthur E Jones Jr Anton Svorinich
DSW Region Manager /VP PNW Region Manager/VP
SCS FIELD SERVICES SCS FIELD SERVICES
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ASSUMPTIONS AND CONDITIONS
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ATTACHMENT A
ASSUMPTION AND CONDITIONS
FOR THE EASTLAKE LANDFILL
LAKE COUNTY, CALIFORNIA
July 7, 2021

SCS will be responsible for LFG collection system operation, monitoring, and maintenance
as described in this proposal. The Eastlake LFG system consists of 21 vertical extraction
wells, 9 horizontals extraction trenches, 4 condensate sumps, one air compressor, 2 LFG
blowers, 1 Perennial flare and appurtenant electrical panels and controls.

The on-site automatic dialer alarm system will immediately notify County or SCS personnel
of a Blower/Flare Station shutdown. Response to shutdowns can be performed under Task 2
non-routine services section of this proposal.

All routine operation, monitoring, and maintenance can be completed by a one-man field
crew; all monitoring and adjustment of extraction wells can be accomplished without
entering vaults greater than 4 feet deep.

This bid price is valid for a period of 60 days from the date of this submittal.

SCS will not take responsibility for the overall quality of the gas collected from the LFG
control system with regard to trace components.

SCS takes no legal responsibility for any of the potential hazards associated with the LFG
condensate.

Meetings with LCAQMD or other regulatory agencies are considered non-routine work.

The routine portion of this proposal does not include cost for repair and/or replacement
spare parts, consumables or materials (e.g., propane, chart paper, belts, grease/oil, and/or
filters, etc.).

The County is responsible for ensuring that SCS and County personnel are the only parties
designated to operate or adjust the subject facilities.

Unrestricted site access for personnel, equipment, and materials to enable completion of
work.

SCS will prepare and maintain a site specific Health and Safety Plan. The routine work will
be performed in OSHA Level D protection and in accordance with SWANA Landfill Gas
Management Division, “A Compilation of Landfill Gas Field Practices and Procedures”,
dated August 2011.
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113%

14.

15,

16.

17.

18.

19.

20.

21.

22,

23.

At no time shall the title to any hazardous substances, solid wastes, petroleum
contamination, or other regulated substances pass to SCS, nor shall any provision of an
ensuing Agreement be interpreted to permit SCS to assume the status of a “generator”,
“transporter”, or “treatment, storage, or disposal facility” under state or federal law.

The County will provide SCS, prior to start of work, available information regarding
manufacturer’s operation and maintenance documents, design engineer operation and
maintenance requirements, and any other applicable regulatory agency operating
requirements and/or permits.

Laboratory services (if required) are by others. If requested, this work can be performed
under Task 2 non-routine services section of this proposal.

SCS shall be responsible for providing the necessary portable field instrumentation and
small hand tools required to support the performance of the Scope of Services.

Routine service will be performed during normal working hours (between the hours of 8:00
a.m. and 5:00 p.m.), 8 hours per day or 40 hours per week, 5 days per week, excluding
holidays.

This proposal (bid) and Assumptions and Conditions shall become a part of a mutually
satisfactory contract agreement or purchase order.

This proposal assumes the utilization of non-union, non-prevailing wage labor rates, unless
required by Department of Industrial Relations and the County.

All Quarterly SEM can be completed by a one to four-person field crew.

Any and all repairs of locations exceeding 500 ppmyv or grid areas in excess of 25 ppmv is
excluded from our proposal, and can be performed at additional cost if requested by the
County.

SEM costs assume that each event can be completed in one mobilization. Additional costs
may be required if meteorological conditions or other factors outside of SCS’s control require
additional time to complete the monitoring.

The Scope of Work includes labor, tool truck and field instrumentation. The cost for Task 1
is based on 8-hour work days during normal business hours (Monday through Friday 8 am —
5 pm). Additional time may be needed if meteorological conditions result in delays.

This proposal does not include costs for meeting with regulatory agency representatives
during SEM events.
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24,

25.

26.

27.

28.

29.

30.

Unrestricted site access for personnel, equipment, and materials to enable completion of work
will be provided.

This proposal assumes that all overgrown vegetation along the SEM pathways will be mowed
or cleared prior to the monitoring event.

SCS will rely on existing information maintained by the County for reporting purposes.

SCS has much of the necessary reporting information available from our previous design
and field operation and maintenance assignments. Any additional information needed will
be provided by the County to SCS and in a timely manner. At the project onset we will
provide a list of needed information.

Review is limited to one round of comments on each deliverable.

As requested the effective date of the cost proposal is July 1, 2021 and the attached fee
schedule is effective from July 1, 2021 through June 30, 2022. SCS understands that
modifications to the fee schedules and contract rates may be adjusted annually based on the
Consumer Price Index for Urban Wage Earner and Clerical Workers for the San Francisco-
Oakland-San Jose Area as published by the US Department of Labor for the duration of the
contract period.

If new regulatory requirements are triggered during the contract period, SCS will likely need
to update its scope or work and cost to address those requirements.



ATTACHMENT B

COST PROPOSAL



Lake County Public Services Department
Budgetary Cost Estimate

SCS Field Services and

SCS Engineers

2021-22
estimated
expense

number  cost per

of units unit

LFG System O & M Task 1
Routine O & M Flare 12 $2,375 $28,500

Non-Routine Repair and Maintenance (Budgetary Estimate only) - Task 2 1 $30,000 $30,000

Quarterly Surface Emissions Monitoring (SEM) & Reporting - Task 3
(Note that site is currently performing testing on a combiined 25 to 100 foot pathway, cost for 25 foot pathway is being supplied in case
25 Foot Pathways (Currently not needed) 4 $5,040 $20,160
100 Foot Pathways {Current cost 36250/event)

Follow Up Surface Testing if needed (Budgetary Estimate only) - Task 4 1 $5,000 $5,000
Surface Emissions Reporting - Task 5 4 $500 $2,000
Flare Stasck Emissions Testing and Reporting - Task 6 1 $9,500 $9,500
Annual LFG Throughput Reporting - Task 8 1 $2,652 $2,652
AB32 Landfill Methane Rule (LMR) Compliance - Task 9 1 $4,250 $4,250
EPA GHG Reporting 1 $3,725 $3,725

Total Budget Estimate for Task 4 5105,787



ATTACHMENT C

STANDARD FEE SCHEDULE



m Environmental Consulting & Coniracting

omMma&m
FEE SCHEDULE
(Effective July 1, 2021 through June 30, 2022)

Technical Field Personnel Rate ($)/Hour
LabOrer.......c..v.... v i o b v s wsvev e e e 62
FUSION TECRIMICIAN ..cvveeiivireriiieessresieesietietssesresreesteessa e s ereseseabesbaessaesasessneseaesnersnesssesesasssanas 80
Technician........... gesinssssissimesmmn i b il i s e s v TS s Al s s e PV T 80
SYSIEMS SPECIALISL.vvererireriuririesriestiiretirrsr s et ss e se s sbessassrbessasasbessbasssesebrae e 80
Equipment Operatorimmusammisimmssmianmvimisisisvaiassiaansiasasaavvsivil I
FOTEIMAN ..iiiieittee ettt e s e e e s me e e sbbae e smnba et st s e sensseeeeenssaeessnnneeanssnnes 97
Plant OPerator ... ciswssassussvessveissimmsidsssss st sesssseeassasassias soes e s s45na0 54 a0 is v i assevanssaassonsssisis 98
Senior Technician sigiussaiisrsia it imaaai s fai s e T AR NATAs 110
SuperintenNdent ... .cssmessosssusssmimssssnssmmssinitssssosssessimssesmsmsassmrsasesm s s st eosssssasssnisisiss L § 8
MeChanic............ st i s na st v R s 118
SeNIiOr SUPETINEENACIIE...cuviiiiireiieeiiieeeiirieriresrerrereesrteeeireesereressreesterssssessssaesssessnssnansresenseesoraeens 144
Controls Specialist/Network Engineer/Drone Pilot.........ccccovveeriiriiireniiniennnnnneereeneseencenens 165
NetWork ENGIneer I1 ....co..oi ittt ettt stee s st st e s sbar e sae e s aa e easeeaan 170
Technical Field Personnel (Prevailing Wage Only if needed) Rate ($)/Hour
LA OTEE . eeeirieireesrieeteesreerntiresssse et eeemse e e e s srenesersenessnsseessaneessrrasseesssanensasnsesssssnanensreneeessresessassesessans | OU
OIPOTALOL siuuaissosioswiossssnsiesstc b i S50 a4 b S S S A N SRS A R G AR A 195
Management/Support Personnel Rate ($)/Hour
SECretarial suvismvaaismesitsrsisimm s e v e e s Ve o T s e e e v e e a0 e D O
Project AdmMINIStrator........cciveiiiieriieniii it bes e san et b s nr e e s e seeesnens 75
Field Data ANALYSt wssesssssisssmmsisnsisin oo ssi st oss s s sapaases s ossaeeis 85
Senior Field Data Analyst......... casimssssimmisinmoaiaimpnommeaimemminmmisims 115
Senior Project AdminiStrator ...ussmessmssommmsssssammomsmioimrmimass s omsissimess. I 0
Administrative Coordinator .........isuasssesesssbiismisiis dissssissssssss b dvasss iassideyileyisesiess asionviss 110
DeSigNer/DIAfer ...cuicciiirieiiieiieiiirisiisiieeisnsissess e e e srsesssassnassaassnessssssseserasssasasasssassssass | 13
Project Coordinator/ACCOUNTANT .........cuivreiiiireeeriererrerieesieessseesreesesieesoseensesseseseessessseesseesnens 122
Field Project CoOrdiNator........cucvvirerreiaimesiisiisntaesiesseeseessaessssessnesssssesesenssssessanssasssaessesassasseaans 139
Project Professional/H&S Specialistuucnunasmmssnmmmasmmausavasasinasasiimn] 50
Regional Field Compliance AUditor c.cimieimiiimiimiiiimimiiminssisiss i 172
Controls & INSIImMENt FNGINEET ......coiiiiiiiiiiiiiiei ittt e 175
Product Development Manager ...t eniereeecseeseneeesrcesver e seeeenseesonneens 185
System Integrator/Product Manager/Business Manager.........ccevvvrvvereeiiereneenenseesesrinneeseenens 190
Project Manager/H&S/National Compliance Manager ..........cvecveveereereenerneeresseeniesiesneessenane 215
Senior Project Professional ... ssassressassesssssssssassssssssess 216
DEVEIOPET ....cccceraaerermacrersommarnrnenronserene s il T R T TS S S S P BT 225

3200 Kilroy Airport Way, Suite 100, Long Beach, CA 90806 | 562-426-9455 | eFax 562-492-9292



SCS Field Services Fee Schedule
July 1, 2021 through June 30, 2022
Page 2

Management/Support Personnel Rate ($)/Hour

RMC Business Manageruwsnausmssmmmssaismmsi e 2 25
SE. Project MANAZEL ...c.vciieiireiiietieeetisne st sesteestesse s e sessnasseesanesasesassseraesbaassessnasasssensnsasnassens 240
National RMC DITGELOL asmmissssmmssssmasmmsisssisassmimissimsisas i 240
ST, ProJEct AdVISOT....ccoucniisnsuinrine fitiosiisasase i e iossneias sss e isssAsssssssronsmnssssonsasysrsmensssnsszemsass 24D
Regional Manager/Project DireCtor susssussusmssssmmnssmmmsimensmsmmissiaiasmiosmssmisasiomssansnd 1

Engineering Personnel Rate / Hour
PrinCIpals....ciiiiiiiiimimiiiiiiniiiiiiiii e see e sresrassasrens See Note 10
Engineering Projecl DIFECLOT ..ottt sttt sene st st st esaesbesae s ebenbasaeons $265.00
Engineering Senior Project/Technical MANAZET .......c.ccooiviiriinniiiieieecee e 250.00
Engineering Project Manager Il......cuiiiiiiiininnmmmmerammmimmosmmssmmsisesssssemn 205.00
FEngineering Praject Manager Tl ... sisssessne s 196.00
Certified Industrial HYZIENISt ..uueiveieriviisrinesisisiinssssseeensesssseesssesnersesssnsesssnssssnsssnessasaens 190.00
Engineering Senior Project Professional IL........cccccvieuiieceeieieeireeiecrisisssesssssesseessesesessasessns 175.00
Engineering Senior Project Professional L......cccivviiiiiiiiiecnenenciccieneiencseesnsesnnnenns 160.00

Engineering Project Professional Il .cisinnanannsasanmasaunmmavsmsnrasmovamwsyaweawsnl 53.00
Engineering Project Professional L...ucssescmssmmeninassmoniaiasssasnassssssid 43.00

Engineering Staff Professional IL.........c.cooiiveiiiiiniinieninenenierenieseesessnsssesseseeseasaesnens 125.00
Engineering Staff Professional L..........covciiriiimniinenininenisinsesieonsesseessesesesssssesssesessssessesses 115.00
Engineering Associate Professional..........c.ccoiiiiiiiiiinisininissesssssssesseseessssesesnsanns 110.00
Engineering Project AdminiStrator ........co.covierieriiiienenieieinneeneeeesesesessessassssssssesseesssseaeens 110.00
Engineering DESIGNCT. ... .usussesveanivssssmsmmssusessssssritsossssntsbmi s sias s sasisssssomasisindiss 110.00

Engineering DraftSPerson ........ocecevirieniinreesinsineeiiesisnssssssssscssessessnesssssessaesssassnesessnssssessensss 90.00
Senior Engineering TeChNiCian.......ocuvvviiveriiieiiiirinennesiics e es s tsessssaesssernesessnsses 100.00

General Terms

1. Labor rates are in effect until June 30, 2022. Any work performed after that date is subject to
a new Standard Fee Schedule.

2. The above rates include salary, overhead, and profit. Other direct charges, such as
subcontractors, construction equipment, materials, air travel, freight, auto rental, permits,
fees, taxes, tolls, and other costs incurred for the project, will be billed at cost plus 15 pereent.
The cost of equipment owned by SCS Ficld Scrvices will not be subject to administrative mark-
up. Automobile mileage cost is $0.57 per mile and is subject to change per Federal IRS laws.



SCS Field Services Fee Schedule
July 1, 2021 through June 30, 2022
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10.

11.

12.

Trucks will be charged at $18.00/hour. (No administrative mark-up will be applied to charges
for company owned vehicles.)

Invoices will be prepared monthly for work in progress, unless otherwise agreed. Invoices are
due and payable upon receipt. Any invoices not paid within 30 days of receipt are subjectto a
service charge of 1.5 percent per month on the unpaid balance.

Payment of SCS Field Services invoices for services performed will not be contingent upon the
client’s receipt of payment from other parties. The client agrees to pay legal costs, including
attorney’s fees, incurred by SCS Field Services in collecting any amounts past due and owing
on the client's accounts.

Rates for Principals may be negotiated on a project-specific basis. For special situations, such
as expert testimony or internationatl assignments, hourly rates will be on an individually
negotiated basis.

On short term or one-time assignments, services which require less than eight (8) hours, but
more than four (4) hours, will be billed at eight (8) hours. A minimum of four (4) hours will be
billed for any service requested which is not conducted in conjunction with an ongoing, long
term project (including call-outs after normal work hours), and will be charged portal-to-portal
from SCS Field Services offices.

For operation, construction, and/or repair work performed on weekends and/or nights (if work
exceeds 8 hours in a day), the above rates will be marked up 40 percent. For work performed
on Company recognized holidays or beyond 12 hours in a day, the above rates will be marked

up 70 percent.

These rates are based on non-union, non-prevailing wage scales.

For long-term on-site project assignments, rates may be discounted on an individually
negotiated basis. Long-term on-site personnel are permitted to return home every four (4)
weeks. Travel expense shall be invoiced to the client at cost plus 15 percent.

For projects that are not local to an SCS Field Services office, thereby requiring crew
mobilizations, lodging costs and a $55 per person per diem cost will be charged. Lodging and
per diem costs will be marked up 15 percent.

For projects that require crews to mobilize from a local office and stay in a hotel local to a
project site to efficiently perform client requested work, a $55 per day per person per diem
cost will be charged to the project as well as a nightly hotel cost. Hotel costs typically range
from $75 to $125 per night. SCS Field Services will make every effort to find the most cost
efficient hotels. In some high expense locations, hotel rates may be above $125 per night.
Hotel and per diem expense will be marked up 15 percent.

Costs for equipment and analysis will be billed in accordance with the rates contained on SCS
Field Services Standard Fee Schedule for Equipment and Analysis.



OM&M

FEE SCHEDULE FOR EQUIPMENT AND ANALYSIS
(Effective July 1, 2021 through June 30, 2022)

GEM 2000 NAV/5000 NAV/Envision Gas Analyzer(s):

e Daily Rate suawsimmaninain st i s s io s mssea s v ssemss i s ravasass
0 WEEKIY RATE ...ttt et e s e e e n s s e s sn s e e e s ran e s s nensan s e s ra s e e nnnan
o MONthlY RatBismaesssvisissvimesmssnisionisssonississivaisssnionassissssisonisasesvsssssananrasibeessiainis

GEM 5000 w/H25/C0

e Dally RAte iiriicnmmeriisssranniiniissssanesesessnesrsseessssesecsssssessenensenns
@ WEBKIY RALO ..ottt st
L Y Vo T o1 1Y 2 € (- TR

SEM 500/TVA 2020/TDL 500/ Site FID Emissions Monitor:

L B =11 2 ¥ | (OO PRSP
o WeeKIy Rale . ittt es e e
8 MONTNIY RETE..ciiiieeece st ieeeseeese s e e esssaeersseasessssnasssasasnssrasanesersasensensnssesnrsnee

Q Rae Gas Analyzer 02/H2S/CO/CombUSTIDIES ..eevvvvvrerirccreereeer e
Micro Max Gas Analyzer Oz/HzS/CO/COI Combustibles ...ccccvciniiicciininenn.

4 Gas Meter...

Magnehelic Pressure Meter ............................................................................

Digital REadoUt THEIMOCOUPIE. ....uie i ciiiirieciieiesresressaeeeesssseessasssebnaeasssansssssebansessssraneassssnsaassnen
Dewatering PUMP (TrasSh PUMP) et cecciticesins s s s st e s seabe s s rsnsseesersnasssnssnssesassnsessassnssassanes
Drager Detector TUDES/PUMP ... iiicriecirer i ccrcrereeernsssees s essarsssesssses sosnens

MiniRae 2000/3000 PID:

L D - 111 6 1 L= T OO SO
o Weekly RAte ...ttt e
o  MONthIY RAtCumsessssrssissusuisesssnssiissusassssssussinnsvonsionis asasins avvisssssiaiaso sssssssssisvmeoisbpsvs

RKI Eagle II:

®  DaAlY RO .iiieericiasirisnieniisiesinesienssessiessae s e e steess e s ae e sae s baeae e st esre e beessaneaenae e raennreens
8 WEEKIY RATE .. eeeiccvreerc vt csrrs st remee e re s st e s nne s ne e

e  Monthly Rate.....cccieeeeicveeiccreiiccnnen,

Environmental Consulting & Contracting

Rate ($)

185/day
555/week
2,775/month

............................... 200/day
............................. 600/weck

3,000/month

200/day

............................. 600/week

3,000/month

............................... 150/day
............................. 450/week

2,250/month

150/day

............................. 450/week
. 2,250/month



SCS Field Services

Fee Schedule for Equipment and Analysis
July 1, 2021 through June 30, 2022
Page 2

Air Sampling Station:

o Daily Ratesssnisimmmmssmritivminsisavimisssm i
o WeeKIy Rale . ccereretrrecc e e s
8. MONthly Rate iviisimeesiinsivncovisiainsesiesiasaisions ciiiass iv6saidasva oA shaconiass sasssoanaar dansmsiain

Pipe Laser:

L D F T Y ¥ | (= P
o WeekKIy RAle ...t
o Monthly Rate...eiciiceerecrre et ceccerer et see e e sen e

PAS 3000 Personal Air SAMPINE PUMD cociuieieiceeiiineiereesssiesmsrsssesssnssssees assesssnesesssssassesnsssssssssassns

Tedlar Bag (10-Liter)...

Non- Contamlnatmg Air oamplmg Pump

Interface Probe...

Handheld GPS:

L B - |1V = - (=
o WEEKIY RALE et cccerrcer s e
o Monthly Rateussaasiimiaiiimiiiemss s i i S mme e v iasnsy

Submersible Pump:

o Daily Rate . ee e ne e e eneens

¢ Weekly Rate...............

0 MONTNIY RATE . uiiieiiicirrueeieesrirrreissssssrase s e s ssbassssesssssssasaeses sassnasnntssassnssssrnnesanasssanann

Water Level Indicator:

o Daily Rateisisnansinimsaimemsmsss M i mimimmisiney
¢ WEEKIY RALE .t ceerrrcterverrcers s rere e e e e e e emee e e s esmnaenanns
o Monthly Rateuiinainisiinimnisssinassimmnsiisiiiss smiiais i ismssiiaisssss v

Water Level Meter w/Temperature:

o Daily Rate..iiiirccimeeeirc e e e
o Weekly Rale wrmammismsmmn mia s s e s e e s R s A e s N
®  MONTNIY RATE.cuiiiieiiiicrireeriiirrereesiiassssrsasnseesesesassssnasesssssssnsssessassssesnsnnensasesssansnsensssess

100-Foot Temperature Probe:

e DAY RO et ereccnt s e e
o WeeKIy Rate i e
o MoNthly Ratl.iiaiiimissimmmsasmnssamamismmmssem it s s asissisasiiis s

Rate ($)

...5b0/day

............................................ 150/week

750/month

750/month

25/day
... 40/each
25/day
...b0/day

.............................................. 75/week

375/month

...150/week

750/month

20/day

.............................................. 60/week

300/month

135/week
675/month

225/month



SCS Field Services

Fee Schedule for Equipment and Analysis
July 1, 2021 through June 30, 2022
Page 3

Rate ($)

Teflon Well BaIlEr .............. issisicssmnsmimimasiiiiiass i avasaiwasinssmsmms 2D/each
Vacuum Box/Carbon Canister and BIOWET ........uieeiiveiecieicveeneeeseesssecsceeresssssssse s sesssessssassesmesesmene 150/day
Lo I T S OO 18/hour

No. 14 P.E. Fusion Machine (1"-4"):

LI D 11 - | (= TR 110/day
8 WEEKIY RATE ..ottt e e e e e e i e s e e s ae s s ra e s s aa e e me s 330/week
LI (o 4141 - (O SO RTORRPTRRRRIS I 2 110 14 4170)1114]

No. 26 P.E. Fusion Machine (2"-6"):

L B - 11 - L = T 135/day
L =T - (= 405/week
0 MONTNIY RALE....coiiiicresrcciis e e s sra s snerssnsssnesnnenennens 2,025/ MONtH

No. 28 P.E. Fusion Machine (2"-8")

L B - 11\ 27 | (OSSR 180/day
L T T 3 = SO 540/week
0 MONTNIY RATE...c e sae s sassnssrsssnsemnennnnnne 2, 7 00/ MONtH

No. 412 P.E. Fusion Machine (4"-12"):

® DAl RATE...uieectieecc e s e s nesbassnssaesanennennesnnens D0 D/ TAY
LT Y = 1 = T 825/week
0 MONThIY RAEauiiiisiiissimssinisiiveiniviisnissisininssnssssssnssassansssssavsmsssansarsanssasanassassmmansanae 4y 125/month

No. 618 P.E. Fusion Machine (6"-18"):

L B - 11 S (T U U 475/day
o Weekly RAe.. .ottt scsa e s e s asesssreessassnssassenanessessnsnenennns 1y 425/ WEEK
. MONTNIY RATE.. ettt e es e e s s me s nenne 7,125/month

No. 824 P.E. Fusion Machine (8"-24").

L B - 1 2 | (RS 950/day
L (LT T = | (= U 2,850/week
. MONTNIY RATE ..ottt e s e s e s e s me s e 14,250/month

Trackstar 500 Fusion Machine

L O - 11 € 1 - TR 425/day
8 WEBEKIY RALE ettt et s ts s s e s see s s s s sme e s sare s see e s ame e an 1,275/week
o MONThlY RATE..ciici ittt ssaesse e rs e s asaenraeesenneeennnnns ©,3 7D/ MONtH



SCS Field Services

Fee Schedule for Equipment and Analysis

July 1, 2021 through June 30, 2022
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Sidewinder Fusion Machine

L B - 1]V 2 € ) (N
o Weekly Rate ..ot cmess e
L 1Y/ o 41170 2 €= ) (= T

Electrofusion Processor Machine:

L D= 1]V 2 € (TN
o Weekly Rate iyisiiciimmessssisstarismssstsaiiiissisissvmvessioinsisprssssssssaionsvansdliiiasussvardasns
¢ MONTNIY RATE...cveeieciiieicire e e re s e sss e assscssas s b n e s s ba s s s s ban s e s a b an s rannes

Leister EXtrusion WeIdiNG GUN .....cccoviiiciineirnrissstssssssesssssssnesssssassssssssessbasassnsessssssssessnssenss
Air CoOM PressOlcmmis s R S e R e sasinass

Arc Welder ....veeeereevnenns
Generator (3,500-Watt
Generator (

Generator (6,000-Watt
Generator (8,000-Watt

Isolation Pinch-off Tool (1”-4"):

L I - 1AV 5 - | = T N
LYY L Y 2 - 1 1 T OO
o Monthly Rate. s st s s i viisnais s s irmnsassansssviiwsihas wa

Isolation Pinch-off Tool (2"-8"):

o  Daily Rate . e
0 WELKIY RELE ..oommmrrennmnmmssssnssssprmiimssiasinnss s samss s cisids s pos v o s dae s oo o shsi
o MONthlY RAte.iuunssisissisansnsnsissssississsanissssnnneransisassrsiasaonsnpaspanasasanssasssasaspaesosasssvonanas

Isolation Pinch-off Tool (8"-12"):

o Daily RAte..cccieiirerccirrem e e e esnnnens
o WeeKly Rate. vt cssmnnes i nesennens
LY 11 0Y {311V 3 7= | (=T O PR

4-Wheeler (ATV/UTV):

o Daily RAte..iieririsrcrrrerrscc s
o WEEKIY RAtE e e e
o MONthly Rate....ccceerrcieecceriircsssneiessnsnessnnnssessnneans

4-Wheeler with 44" Mow Deck:

e Daily Rate e
o Weekly Rate ..t
o Monthly Rate....i i rrecsessareens

5, 000-WALE) 1vvrerereereseeeeeesserssessmmessesssssesssssesssssesseassnssssssssssssosssessssssssasessssmessssnessssenees

Rate ($)

..................................................... 150/day
................................................... 450/week

2,250/month

..................................................... 175/day
e D25/ Week

2,625/month

werees 1050/day
60/day
weene 1 D/day

...60/day
75/day
weeree. 30/ day

...85/day

.. 120/ week
.. 600/month

.. 180/wWeek
.. 900/month

..................................................... 100/day
................................................... 300/week

1,500/month

..................................................... 100/day
................................................... 300/week

1,500/month



SCS Field Services

Fee Schedule for Equipment and Analysis
July 1, 2021 through June 30, 2022
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Riding Mower:

e Daily Rate
WEEKIY RALE c.ciereireeeersre et ssn st sse s s s s sb s sessamsassssaseassnssnnssarasssssnnis

Monthly Ratesiimnimiminiaiiivimrvosisise ssiess s s ussvsssva s sassasass sy sanvsss

Chain Saw:

Weekly Rate

Horiba Water Quality Meter:

Daily Rate
Weekly Rate

Hydrogen Sulfide Meter:

e Daily Rate
Weekly Rate

Monthly Rate iiisiaiiiiaiae it snmasesssitsts s isssssbesssssasnsnseyansssnasanneg sms s

Infrared Thermometer:

e Daily Rate
Weekly Rate

MONthlY RAtE ssisssmscasasmssasssissiamssnmmsnssmsissaisimsmssmmiatssisimvissiikssisrisissesssaiseansaassians

Micropurge Flow Cell (Groundwater):

Weekly Rate
Monthly Rate. ..cimesiinssisinssrssassssisrainsssssassisisisoiis

Oiless Compressor and Control Box (Groundwater):

e Daily Rate
Weekly Rate

L0 L) = (= U

Earth/Resistance Tester:

¢ Daily Rate
Weekly Rate

Monthly Ratecagmannsmmmisinissnsiii b mimssie s m s G

e D25/ Week

Daily Ratuusssssnimmssssasmsermeon iussasaninmsmmminsinmimsmsssvaamn s o o s s vsiiaiss

MONTNIY RATE ..ottt crc s e s e e sae s s er e e sase s s se e s seesnsrenen

MONTNIY RATE....o ettt s e s e eme e s e seresae et s sas e saanaera s sansens

... 150/month

DAY RALE ..uriereerseeereerrersieaseesssesseesaessaessesssasssssasaessressssnsbasssnnssnsrsessessanssrensrenssanss

... 1,500/month

Rate ($)

175/day

2,625/month

ceeeeens 10/day

190/day
570/week
2,850/month

veereee 100/day
..... 300/week

1,125/month

100/day
..... 300/week
1,500/month



SCS Field Services
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July 1, 2021 through June 30, 2022
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Pitot Tube and Gauges:

Daily Rate sssisissisrmuimiismiesmssisisisiisdiansstinias s osiiiiniissioiismieniivisiaivesionios
WEEKIY RAtE ccuveeereeitrieeieriveermnserecsrrssnressssesesssseeessssnmessennes
MONThIY RatEuvisssssivsssisssssmamssmvassassssiasinisassesiisisssnntas nsshhinsateassisesoissasetasseniass

Pressure Washer:

Daily Rate s ity s i s v an iy sinaanias sss sassdEa o shanims nioaban s
WEEKIY RAtE e nrrrsrre s e es s
MONthly Rateuiisiisiissiivwsin srisssssssnsisiiinsios shinsaskussasaiesmbpseasisssisaseissiastdiaiises

Turbidity Meter/Conductivity Meter:

D= 1 2 - L
WeEKIY RATE iiaciisemiivimiiisivirivesvvsss ke soisas 665 S5astxs e 0e s ot disan s enadda s
oYY o] 7 = - 1 (= T

Vacuum Air Pump:

Downhole Video Camera SYSTEM ... iiisssssssnsissssinssssssssnemassassssanssransse anesses

Daily Rate wusmmmaisiimiiiiiissiisisss it siisivse i siiosssmns 4055 sas i s sson il s s ased
WEEKIY RBTE .uveeeeiirieeesse s e mis e mma s st bbs b e amas s s ban e s bn e e ban
Monthly Rat€uusussisisimssssstinssssississssssssasasassnrarsosssnsaneasnennsinseansssnsessamissns saspiua crasses

Weed Trimmer:

(D= [V 3 - 1 (= OO
WeekKIlY Rate iinasiisicsnmmssinsiassmivssmsemsissssvississssisssmtansisesiivavasicaisssms shrversnisassss
Monthly Rate;ima: avuasisiimsmsimimsiisidonms asstiiesaionissisestsssassissaisssiosssessosssiissmos

Safety Equipment:

TYVEK SUIt (€ACN) suiisiivsiinivins iisvisssivsss sansiss rosasssaddsnrssodiindesmsistiaviaiodesndvisnd siais iaavie
Polyethylene suit (€aCh) cecccvieriiiiicciinnniresscssmnerre e s
NItrile gloVES (PEI PAIM) ceeoreeieeirrienirnierscssimsmrssssssssnnssbasssasesssnssasaessansssbssssassessnsse
PVC Gloves (per pair).ascmaaimmadimiisi i it iveivss
Rubber booties (Per PAIr) coccereereecrimrremneesesassnnreresseessnsnnnes

Organic Vapor Cartridges (per pair)

Organic Vapor/Acid Cartridges (per pair)
Cartridges pre-filters (per pair) ..ccccveeeninniniessaesnens
Half face respirator (€aCh Juwwsrsisimstsmansavssssumsismaminsesiinissmseaninsssnpnastasmnsssnss
Full face respirator (BACKH) ... cieciiisiesiecsiiessimssnssesmnasssrnsres s rnnssssaressabsnsssnss
Ventilator/Manhole DIOWELS ...eeveeeeeiceieesiesc st csse s sesassses s ssssasssasanssanes
ParaChule NArNESS cueeieceriicciiisssrnir et stes s imsre s s eas s se s aassebanes s sabansannns

Rate ($)

cerneeeen 10/day
.......................................... 30/week

.. 150/month

— 104 -1
........................................ 150/week
... 750/month

1 V4o -\

seeeees D/ WEEK

..................................... 375/month

wrenes 100/day

...300/week
1,500/month

e 200/day

cnee 1D/ WeEEK
.. 375/month

....... 15/€ach

.......................................... 20/each

....... 1D/€20CH
...... 15/€38Ch

.......................................... 15/each
.......................................... 20/each
................................................................... 25/each
.......................................... 15/each
—”10 V4o -1\

e 25/day
ceeenennn 25/day
cereennens 10/ day
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- Daily Rate .occiiircrrinrrcen e neen s
- WeekKly Rateuaiiisiviivisiimssssivnsismiimmmaiimmndsniasmnm
- Monthly Rate suiasisiaminmiiiimiimaiois s ittoimmsmiissbimssns s mmsprases

e Tripod:
General Terms

Rate ($)

veereenenennn 225/ WeEK

cereeeeeeennes 1,125 /mMonth
........................................................ 200/day

1. Rates are in effect until June 30, 2022. Any work performed after that date will be subject to a

new Schedule of Fees.

2. Equipment usage rales are exclusive of freight charges to and from the project site. Freight is

an additional expense chargeable to the client.

3. Shipping, supplies, equipment rental, materials, vehicle mileage, and other non-labor

equipment costs or direct costs are hilled at cost plus 15 percent.

4, Equipment rented will be charged portal-to-portal from SCS Field Services offices. Renter is

responsible for return charges.

5. The cost of equipment owned by SCS Field Services will not be subject to administrative mark-

up.








