ENGINEERING/INSPECTION AGREEMENT

THIS	AGREEMENT is made this day of, 20 by and		
between the	County of Lake, a Political Subdivision of the State of California, hereinafter referred to		
as "COUNT"	Y", and Alvin Olea, hereinafter referred to as		
"APPLICAN			
WITNESSETH			
WHE	REAS, COUNTY has approved a Conditional Certificate for		
Dave	Meyer, and of Compliance (CCC)		
WHEREAS, County intends to provide Engineering Services for the review of plans and			
specifications and inspection of work; and,			
WHEREAS, the CDD Director has required APPLICANT as a condition of this			
	to enter into an Engineering/ Inspection		
Agreement; and			
NOW, THEREFORE, pursuant to the Planning Directors approval conditions,			
APPLICANT	agrees to:		
1,	Provide COUNTY free access to the construction at all times for the purpose of		
	inspection.		
2.	Deposit with the COUNTY'S Director of Public Works two percent (2%) of the		
16	Engineer's cost estimate of the project's improvement costs.		
3.	Reimburse COUNTY cost incurred by this Agreement on a monthly basis within ten		
	(10) working days of the receipt of a detailed billing from COUNTY for review of plans		
	and specifications and inspections of work where cost incurred by COUNTY exceeds		
	the two percent (2%) deposit. Excess funds collected by COUNTY, pursuant to		
	paragraph 2 and this paragraph, shall be refunded to APPLICANT within ten (10)		
	working days after the final inspection and completion of the work.		

	Inspection Agreement		
Page 2 4.	APPLICANT agrees that the Department of Public Works may refuse to approve the		
	improvements required for the	CCC if APPLICANT does not	
	comply with Paragraphs 1, 2, and 3	above.	
IN WI	TNESS WHEREOF, COUNTY and	APPLICANT have executed this Agreement on the	
day and year i	first above written.		
COUNTY OF	LAKE	APPLICANT	
Chair, Board o	of Supervisors	Mailing Box 1027 Address: PD Box 1027	
ATTEST:	Carol J. Huchingson Clerk of the Board	- MICE CAT SP 101	
Ву:		APPROVED AS TO FORM: Anita L. Grant County Counsel By:	